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5555 Glenwood Hills Parkway SE ¢ PO Box 874 » Grand Rapids. Mi 49588-0874 ¢ (61 6) 942-9600. Fax (616) 942-6499

June 24, 1992

Mr. Barry Hutchinson

Hutchinson Construction Company
475 12th Street

Plainwell, MI 49080

RE:

Construction of Field Support Area
Albion-Sheridan Landfill Site - Albion, Michigan

Dear Mr. Hutchinson:

Thank you for attending the pré_—bid meeting on June 22, 1992 for the referenced contract.
The firms that participated and are thus eligible to bid on the contract are listed below:

R&R International
Akron, OH

Hoosier Equipment Service
Indianapolis, IN

Carlo Environmental Technologies
Mt. Clemens, MI

Phenco, Inc.
Neenah, W1

T.R.1. Environmental
Lansing, MI

Young's Environmental Cleanup
Flint, MI

Anson Enterprise
Kalamazoo, MI

Regarding questions raised at the pre-bid meeting, we have issued the attached
Addendum No. 1 to address several issues that resulted in changes in the bid
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specifications and we have provided clarifications for a number of other questions. We
are also in the process of discussing the fence location, with the U.S. EPA in an effort to
minimize the need for tree removal during fence erection. At this time, we are planning
to issue a second addendum on Thursday, June 25, 1992, to provide the final clarification
regarding the fence location. To accommodate the possible change in fence location, the
bid date is being extended to Thursday, July 2, 1992 at 4:00 p.m. local time. A summary
of this Addendum and clarifications is as follows:

1.

Bid Date Extension

The bid date has been extended to Thursday, July 2, 1992 at 4:00 p.m.
(Grand Rapids, MI local time) '

Field Support Area Relocation (also see Addendum No. 1)

Based on observations made during the site visit at the pre-bid meeting on June
22, 1992, the field support area is being moved approximately 150 feet to the west
to take advantage of a more suitable surface area and an existing 12-foot wide,
double leaf gate.

Other Specification Revisions (also see Addendum No. 1)

Several other revisions in project specifications are cited in Addendum No. 1
including; rough grading of the relocated field support area, three-strand barbed
wire specified for fence, bottom rail deleted from fence, concrete required for
fence corner posts and gate posts, ground-rod length reduced to thirty (30) feet,
and change to light fixture model number.

Use of Decontamination Pad (Clarification)

The subcontractor will be allowed use of the decontamination pad to
decontaminate tools and equipment. Vehicles shall not be driven onto the:
decontamination pad since it is not designed to support such weight. The
SUBCONTRACTOR shall be responsible for providing water for
decontamination purposes and shall also provide a pump to pump out the
decontamination vault. The SUBCONTRACTOR shall also containerize his
decontamination wastes and store the container in the field support area site.

Application for Electrical Service and Electrical Use (Clarification)

The SUBCONTRACTOR shall be responsible 10 apply for and secure electrical
service to the site. The electrical service shall be ordered in the name of:

eid/c: & aNARCS\0401 1\fsadd
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WW Engineering & Science

5555 Glenwood Hills Parkway, S.E.
P.O. Box 874

Grand Rapids, Michigan 49588-0874

The SUBCONTRACTOR shall be allowed to use electrical power for the purpose
of performing the subcontracted work at no cost to the SUBCONTRACTOR.

6. HAZWOPER Health & Safety Training (Clarification)
“The minimum level of safety training for subcontractor personnel engaged in on-
site work shall be the 24-hour HAZWOPER Health & Safety Training Course.
The 40-hour training will also be acceptable.

7. Electrical Conductors (Clarification)

As stated in the specifications, Section 16120, Wires and Cables, all conductors
shall be copper conductors.

We hope this addresses all of the questions raised at the pre-bid meeting, with the
exception of the fence location, which will be addressed in a separate Addendum. Please
be sure to refer to the attached Addendum No. 1.

Thank you again for aﬁcnding the pre-bid meeting and we hope to receive a bid proposal
from your company.

Very truly yours,

WW ENGINEERING & SCIENCE
ARCS Program Management Office

(1 00 Ve hre—

Carl A. Malsom
ARCS Program Manager

cc:  Reading File, 32, 04011 (Subcontracts)
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WW Engineering & Science, Inc. \\I//
5555 Glenwood Hills Parkway SE » PO Box 874 * Grand Rapids. Ml 49588-0874 ¢ (616) 942-9600. Fax (616) 942-6499

June 24, 1992
To:  All Prospective Bidders

RE: Contract Documents
WW Engineering & Science
Albion-Sheridan Township Landfill Site
Albion, Michigan
Construction of Field Support Area

Subcontract 04011 - No. 2
Solicitation No. 2

ADDENDUM NO. 1
NOTICE TO ALL PROSPECTIVE BIDDERS:

This addendum is issued in accordance with Article 3 of the GENERAL CONDITIONS
and is hereby incorporated in the Contract Documents.

REVISE page 02200.2 as follows: 1) Renumber paragraphs 3.01 A, Clearing and
Grubbing and 3.01 B Topsoil to paragraphs 3.01 B and 3.01 C, respectively. 2) Insert a
new paragraph 3.01 A, Location, thus:

1. Install field support area as illustrated on Sheet 2 of the drawings, except
that the location of the field support area will be approximately 150 feet
west of the east property line, to coincide with the location of an existing
12-foot wide, double leaf gate. '

- REVISE page 02200.3 as follows: 1) Replace paragraph 3.05 A with the following:

Rough grade to provide flat surface, sloped approximately 1% to the north, in
field support area such that installation of aggregate surface course will restore
area to original elevation. The original elevation is defined as the elevation of the
asphalt pavement at the point where the existing double leaf gate crosses said

pavement.
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DISREGARD all references to two-strand barbed wire in Section 02444 and on the
drawings. All new site perimeter fencing will be topped with three-strand barbed wire to
match existing fence segments.

REVISE page 02444.1 as follows: Delete the words "and bottom" from the second
paragraph of 2.02 A, Fence Materials, so that the sentence reads: ". . . stretcher bars, top
rails, and all incidental. . .". No bottom rails are required.

REVISE page 02444.2 as follows: Insert the words "and corner” in paragraph 3.01 A,
Fence Posts so that the sentence reads: ". . . except that gate and corner posts shall be set

in...".

REVISE page 16450.1 as follows: Replace the number "40" in paragraph 2.01 B with
the number "30". Ground rod(s) shall be a minimum of 30 feet. Ground water will be
encountered at a depth of approximately 20 feet below ground surface.

REVISE page 16530.1 as follows: Change the model number of Light Fixture Type 1 in
the Site Lighting Fixture Schedule, paragraph 201 C, to: GE 201SA W24".

cid/c: & aAARCS\0401 I\sadd 2
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L WW Engineering & Science, Inc.\\///
5555 Glenwood Hills Parkway SE ¢ PO BOX 874 « Grand Rapids, Ml 49588-0874 * (616) 942-9600. Fax 1616) 942-6499

June 30, 1992

Mr. Victor Evangelist

R&R International

1234 S. Cleveland-Massillon Road
Akron, OH 44321

RE: Construction of Field Support Area
Albion-Sheridan Landfill Site - Albion, Michigan

Dear Mr. Evangelist:

Regarding the questions raised at the pre-bid meeting conceming the location of the
chain-link fence, we have issued the attached Addendum No. 2. To minimize the
necessity for tree removal, the U:S. Environmental Protection Agency has authorized the
-west property line fence to be moved to the west a sufficient distance to minimize tree
removal and the east property line fence to also be moved to the west a sufficient
distance to minimize tree removal. To facilitate bidding for the fence erection, the Unit
Price and Lump Sum Bid Form has been revised to provide separate unit prices for
- "seven-foot chain-link fence with tree removal" and "seven-foot chain-link fence without
tree removal." "Tree removal” is defined as cutting and moving trees greater than 6
inches in diameter, including underbrush. Fence erection "without tree removal” is
defined as cutting and removing trees 6 inches or less in diameter, including underbrush.
In both cases, "with and without tree removal,” grubbing for root removal is not required.

For bidding purposes, the quantities are estimated to be 2,500 feet each for "fence
erection with tree removal” and "fence erection without tree removal." Final payments to
the SUBCONTRACTOR will be made on the basis of actual measurement of linear
footage as built for fence erection "with and without tree removal."

To accommodate this change in the fence location, the bid date has been extended again
to Tuesday, July 7, 1992 at 4:00 p.m. local time. A summary of this addendum and
clarification is as follows:
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Bid Date Extension

The bid date has been extended to Tuesday, July 7, 1992 at 4:00 p.m. (G.rand
Rapids, MI local time

Bidding of Fence Erection (also see Addendum No. 2)

Bidding of the fence erection shall be divided between a unit price bid for fence
erection with tree removal and another unit price bid for fence erection without
tree removal. The quantity for each is estimated to be 2,500 feet and the
definition of "tree removal” shall be as described in this letter.

- The BIDDER must substitute the attached Unit Price and Lump Sum Bid

Form for the one included in the bound specifications and the attached Unit
Price and Lump Sum Bid Form shall be completed and submitted with the
bid. :

We hope this adequately addresses the effort to reduce tree removal to the maximum

extent.

Please be sure to use the attached Unit Price and Lump Sum Bid Form when

submitting your bid. If you have any questions, please contact our office.

Very truly yours,

- WW ENGINEERING & SCIENCE

ARCS Program Management Office

(00 Vil

Carl A.

Malsom

ARCS Program Manager

CC:

Reading File, 32, 04011 (Subcontracts)
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| WW Engineering & Science, Inc.\\l//
5555 Glenwood Hills Parkway SE ¢ PO Box 874 ¢ Grand Rapids. Ml 49588-0874 ¢ (616) 942-9600, Fax (616) 942-6499

June 30, 1992
To:  All Prospective Bidders

RE: Contract Documents
WW Engineering & Science
Albion-Sheridan Township Landfill Site
Albion, Michigan
Construction of Field Support Area

Subcontract 04011 - No. 2
Solicitation No. 2

ADDENDUM NO. 2
NOTICE TO ALL PROSPECTIVE BIDDERS:

This addendum is issued in accordance with Article 3 of the GENERAL CONDITIONS
and is hereby incorporated in the Contract Documents.

SUBSTITUTE the attached Unit Price and Lump Sum Bid Form, page 00300.5 for Unit
Price and Lump Sum Bid Form that was included in the original specifications.

Grand Rapids. Ml Dciroit, Ml Bloomingion. IN Columbus. OH - Lapeer. M| Chananooga. TN Minneapolis. MN Milwaukee. Wl

) ~_eid/c: & aNARCS\0401 1\fsadd . .
Engineering Consulianis since 1924 A Summil Environmental Group Company'


file://a:/ARCSND40U/fsadd

UNIT PRICE AND LUMP SUM BID FORM

(As Revised by Addendum No. 2)

UNIT PRICE AND LUMP SUM BID FOR FIELD SUPPORT AREA
ALBION-SHERIDAN TOWNSHIP LANDFILL SITE

ITEM

1. Field Support Area Work Including
Excavation, Grading, Decontamination Pad,
Electrical, Telephone, and Fill Material

2. Chain-Link Fence and Gates

Seven-Foot Chain-Link Fence with tree removal
Seven-Foot Chain-Link Fence without tree removal

Two-Leaf Fence Gates as specified

eid ¢: & aNARCS\0401 1\N00300

REQUIRED
METHOD OF PAYMENT

Lump Sum

Per Foot

Per Foot -

ESTIMATED EXTENDED
QUANTITY UNIT PRICE TOTAL AMOUNT
1 $ s
2,500 $ $
2,500 $ $
4 s s
SUM OF EXTENDED
TOTALS AND
BID PRICE THAT IS

ENTERED ON PAGE 00300.1 $

S°00£00
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WW Engineering & Science, Inc. \\I//
5555 Glgnwood Hills Parkway' SE ¢ PO Box 874 * Grand Rapids. M] 49588-0874 « (616) 942-9600. Fax (616) 942-6499

July 2, 1992

Mr. Barry Hutchinson

Hutchinson Construction Company
475 12th Street

Plainwell, MI 49080

RE: Construction of Field Support Area
Albion-Sheridan Landfill Site - Albion, Michigan

Dear Mr. Hutchinson:

In response to a question from one of the potential bidders, we are hereby issuing
Addendum No. 3 to describe the telephone service that is required for the project site.
Telephone utility service is identified as part of the scope of work in SUMMARY OF
WORK, Section 01010, paragraph 1.08E., but the detailed specifications for telephone
service were inadvertently omitted. Those details are explained in the attached
Addendum No. 3.

If you have any questions, please contact Elizabeth Uhl or myself at our office.
Very truly yours,

WW ENGINEERING & SCIENCE
ARCS Program Management Office

Cuct Q. \MN\eliom) ot

Carl A. Malsom
ARCS Program Manager

cc: Reading File, 32, 04011 (Subcontracts)
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WW Engineering & Science, Inc. \\I//
5555 Glenwood Hills Parkway SE ¢ PO Box 874 ¢ Grand Rapids. Ml 49588-0874 ¢ (616) 942-9600, Fax (616) 942-6499

July 2, 1992
To:  All Prospective Bidders

RE: Contract Documents
WW Engineering & Science
Albion-Sheridan Township Landfill Site
Albion, Michigan
Construction of Field Support Area

Subcontract 04011 - No. 2
Solicitation No. 2

ADDENDUM NO. 3

NOTICE TO ALL PROSPECTIVE BIDDERS:

This addendum is issued in accordance with Article 3 of the GENERAL CONDITIONS

and is hereby incorporated in the Contract Docu

ments.

INSERT a new section, 16015, TELEPHONE SERVICE, as described on the following

page.
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( ( 16015.1
SECTION 16015 - TELEPHONE SERVICE
RT 1 - GENERAL
1.01 Description:
A. The SUBCONTRACTOR shall be responsible for connection of a single-
service flat rate telephone service to the site trailer (trailer delivery arranged
by others). The telephone service shall be installed in the same name as

specified under the electrical specifications. (Refer to ADDENDUM No. 1 to
the Contract Documents.)

PART 2 - PRODUCTS
2.01 Materials;

A. All materials necessary to connect telephone service to the trailer. All
materials shall meet the requirements of the utility, and state and local codes.

B. Telephone receiver set will be provided by the PRIME CONTRACTOR.
RT3- N
3.01 Performance: -

A. The work shall be performed in a manner which will provide operable
telephone service to the trailer by connecting to existing service in the trailer.

B. Work shall conform to the standards of the telephone utility, and state and
' local codes.
C. Fees incurred related to the installation and inspection of this work will be
borne by the SUBCONTRACTOR.

eid c: & a: ARCS\D4011\16015
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SECTION 00020 INVITATION TO BID

WW ENGINEERING AND SCIENCE
CONSTRUCTION OF FIELD SUPPORT AREA

Albion-Sheridan Township Landfill Site
Albion, Michigan
Sealed Bids for:
Construction of Field Support Area
will be recieved by:

WW Engineering and Science
Attention: Carl A. Malsom

at the office of:
WW Engineering and Science
5555 Glenwood Hills Parkway, S.E. -
Grand Rapids, MI 49508
Telephone: (616) 942-9600

until: June 30, 1992 at 4:00 p.m. (Eastern Standard Time)

At which time the Bids will be publicly opened and read aloud at WW Engineering .and

Science office.

The contract awarded under this Invitation to Bid is funded under a Prime Contract with
the U.S. Environmental Protection Agency and all Bidders will be required to comply -
with the following: :

. Affirmative Action Regarding Utilization of Small Business Concerns,
Small Disadvantaged Business Concerns, and Women-Owned Small
Business. '

. Presidential Executive Order 11246 and Equal Employment Opportunity.

. Federal Labor Standards and Wage Determination.

eid c: ARCS\04011\00020



SECTION 00020 ' INVITATION TO BID

A certified check, bank draft, or Bid Bond in the sum of ﬁve percent (5%) of the amount
of the Bid will be required with each Bid.

WW Engineering and Science

Carl A. Malsom

eid c: ARCS\04011\00020



ECTI

1.1

ARTICLE

1.1

RTI

2.1

2.2

2.3

24

2.5

2.6

ARTICLE

3.1

00100.1
1 TIONS TO BID

Terms used in this Section are defined in the General Conditions.
-FUND AILABLE
Work to be done will be financed by:

a. The PRIME CONTRACTOR through the Prime Contract with the
USEPA.

2 - BASIS OF AL

The proposal is based on a combination of lump sum and unit prices.

The bid amount will be based upon all work being done at Level D Safety
protection, although the BIDDER should prepare his bid based upon the
ability to upgrade to Modified Level D protection (disposable dust mask
respirators) during dusty or windy conditions.

Unit price items in the bid proposal include the estimated quantities of work
which will be used as the basis for calculating the bid amount. Payment to the
SUBCONTRACTOR will be made on the measurement of work actually
performed and the PRIME CONTRACTOR reserves the right to increase or
decrease the quantities of any work item as may be necessary. '

All work necessary for completion of the Contract, but not specifically listed
as a pay item, will be considered to be covered under one or more of the
proposal items.

The proposal consists of the unit price and lump sum bid contained in the Bid
Form including pages 00300.1 through 00300.5.

PRIME CONTRACTOR may add or delete work in the Contract.
-BIDD MENTATION
BIDDER must submit the following fully completed Certifications:

3.1.1 Business Classification Certification

3.1.2 Certification Regarding Debarred, Suspended and Ineligible
Contractors.

3.1.3 Clean Air and Water Certification

3.1.4 Previous Contracts and Compliance Reports

3.1.5 Certification of Nonsegregated Facilities

eid c: & aNARCS\0401 1NDO100



© 00100.2
SECTION 00100 INSTRUCTIONS TO BIDDERS

ARTICLE 4 - SITE PERMITS AND EASEMENTS.

4.1

The SUBCONTRACTOR will be required to obtain all necessary State of
Michigan, Calhoun County, Sheridan Township Building Permits, or other
local highway or road permits. All necessary rights of way, land easements
and other interest in land have been secured by the U.S. EPA.

ARTICLE 5 - LABOR STANDARDS

5.1

52

BIDDER shall comply with the Wage Determination included in Section 1.53
of the Special Provisions.

BIDDER shall comply in all respects with the Labor Standards Provisions
included in Sections 1.42 through .53 of the Special Provisions.

ARTICLE 6 - AWARD OF CONTRACT

6.1

6.2

6.3

6.4

ARTICLE

7.1

The Contract will be awarded or all proposals rejected within 60 days after
date of bid opening, subject to EPA approval. Contract Time is amended
accordingly.

The contract will be awarded to a single BIDDER.
Bid shall remain firm for 60 days after bid opening.

If the successful Bidder is a Corporation not licensed to do business in the
State of Michigan, such license shall be obtained prior to award of Contract.

- PRE-BID MEETIN

A pre-bid meeting and site visit is scheduled for June 22, 1992, at 10:00 a.m.
Eastern Standard Time. The pre-bid meeting will begin promptly at 10:00
a.m. at the Sheridan Township Hall located at 13355 29 Mile Road, Albion,
Michigan, and will be followed with a visit to the project site. Attendance at
the pre-bid meeting is mandatory for all BIDDERS and the pre-bid
meeting will begin promptly at 10:00 a,m. Bids will not be accepted from

BIDDERS that fail to attend the pre-bid meeting or from BIDDERS that
-arrive after 10:00 a.m, The location of the Sheridan Township Hall is shown

on Figure 1 and is located approximately 1-2 miles north of Albion, just north
of Interstate 94.

eid c: & aNARCS\0401 1N00100
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00100.3
: TRUCTIONS TO BIDD

ARTICLE 8 - NOTICE OF SPECIAL CONDITIONS

8.1. BIDDER's attention is directed to those parts of contract documents that deal
with the following: :

1. Section I - Special Provisions including Federal Labor Standards and
Wage Determination. '

2. Business Classification Certification

3. Certification Regarding Debarred, Suspended, and Ineligible
Contractors. '

4. Clean Air and Water Certification
5. Previous Contracts and Compliance Reports
6. Certification of Nonsegregated Facilities
ARTICLEO - ALIFICATIONS OF BIDDER

9.1 Bids are solicited only from responsible BIDDERS skilled and regularly
engaged in work of similar character and magnitude.

9.2  Bids will be received only from Prequalified Planholders of Record.

ARTICLE 10 - EXAMINATIQN QF CONTRACT DOCUMENTS AND SITE

10.1  Before submitting a Bid, each BIDDER shall:

10.1.1

10.1.2

10.1.3

10.1.4

eid c: & aNARCS\04011N00100

Examine the Contract Documents thoroughly;

Attend the pre-bid meeting and visit the site to become familiar with
the local conditions that may in any manner affect cost, progress, or
performance of the Work. A site visit will follow the pre-bid meeting.

Become familiar with all laws, rules and regulations that may in any
manner affect cost, progress or performance of the Work; and

Study and carefully correlate BIDDER's observations with the
Contract Documents.


file://a:/ARCSW01

00100.4
SECTION 00100 _ INSTRUCTIONS TO BIDDERS

10.2

Surveys and investigation reports of subsurface or latent physical conditions
at the site have been relied upon by PRIME CONTRACTOR in preparing the
Drawings and Specifications. Copies of such surveys and reports are
available for inspection upon request. Those reports are not guaranteed as to
accuracy or completeness. Each BIDDER shall, at own expense, make
additional surveys and investigations as necessary to determine Bid for the
performance of the Work.

ARTICLE 11 - INTERPRETATION

11.1

Questions about the meaning or intent of the Contract Documents shall be
communicated to PRIME CONTRACTOR not less than 5 days prior to date
of opening of Bids. Replies will be issued by Addenda faxed or delivered to
Planholders of Record 4 days before Bids are due. Only answers given by

-Addenda shall be binding. Oral and other interpretations or clarifications

shall be without legal effect.

ARTICLE 12 - BID SECURITY

12.1

12.2

12.2.1

The type and amount of Bid Security is stated in the Invitation to Bid.

Bid Bonds shall be issued by a Surety named in U.S. Tresury Circular 570
licensed to conduct business in the state in which the Work is located. Bid
Security from each BIDDER on the Work shall be a Bond or Bonds written
by a single Surety. The Bid Security form is outlined in Article 7 in the Bid
Section of this document. The Bid Security of the successful BIDDER will be
retained until the Agreement is executed.

The Bid Security of any BIDDER whom PRIME CONTRACTOR believes to
have a reasonable chance of receiving the award may be retained by PRIME
CONTRACTOR until either 7 days after the executed Agreement is delivered
by PRIME CONTRACTOR to BIDDER or at time limit specified for issuance
of Notice of Award, whichever occurs first.

12.2.2 Unless specifically requested, Bid Bond will not be returned to BIDDER.

FORFEITURE OF BID SECURITY:

12.3

Failure of the successful BIDDER to execute and deliver the Agreement and
deliver the required Bonds and insurance certificates within 15 days of the
Notice of Award shall be just cause for PRIME CONTRACTOR to annul the
Notice of Award and declare the Bid and Bid Security forfeited.

eid ¢: & aNARCS\0401 1N00100



00100.5

SECTION 00100 TRUCTIONS TO BIDD

12.4

Failure to complete Bid documentation and correct minor irregularities in the
Bid within 5 days will be cause for forfeiture.

ARTICLE 13 - CONTRACT TIME

13.1

The number of days for completion of all Work will be forty-five (45) days
and the field support area portion of the work shall be completed within the
first twenty-one (21) days. Provisions for liquidated damages and expenses
for failure to complete on time are set forth in the Bid and the Agreement

ARTICLE 14 - BID PREPARATION

14.1

14.2

14.3

14.4
14.5

14.6
14.7

14.8

14.9

14.10

Submit the Bid on Bid form with Bid Security and other required documents.
The bound copy is for BIDDER's records.

Bids shall be carefully prepared in strict accordance with these instructions.

No change shall be made in the wording of the form or in any of the items.
Bids should be typed or filled out legibly in ink.

All names must be printed or typed below the signature.

'The Bid shall contain an acknowledgement of receipt of all Addenda.

Bid by partnership shall be executed in the partnership name and signed by a
partner. Partner's title must appear under signature.

Bid submitted by 2 or more firms will be considered as a joint Bid. Each firm
shall be responsible for the total amount of the Bid.

Bid by corporation must be executed in the corporate name by a corporate
officer accompanied by evidence of authority to sign. The corporate address
and state of incorporation shall be listed.

Agreement will be on the basis of material and equipment described in the
Contract Documents without consideration of substitute or "or-equal” items.
Applications for substitutions will be considered only after the Agreement has
been executed.

Fully completed Certifications as listed in ARTICLE 3 of this SECTION must
accompany bid.

eid ¢: & aNARCS\0401 1\N00100
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00100.6
SECTION 00100 INSTRUCTIONS TO BIDDERS
ARTICLE 15 - SUBMISSION OF BID
15.1 Bids, and other required documents shall be submitted prior to the time and at
the place indicated in the Invitation to Bid.
15.2 Submit Bid Documents, properly identified.
15.3  If the Bid Documents are sent through the mail or other delivery system, the.
sealed envelope shall be enclosed in a separate envelope with the notation
"BID ENCLOSED" on the face thereof.
ARTICLE 16 - MODIFICATION AND WITHDRAWAL OF BIDS
16.1 Bids may be modified or withdrawn by an appropriate document duly
executed and delivered to the place where Bids are to be submitted at any time
prior to the opening of Bids.
16.2 If, within 24 hours after Bids are opened, any BIDDER files a duly signed

notice with the PRIME CONTRACTOR and promptly thereafter
demonstrates to the reasonable satisfaction of the PRIME CONTRACTOR
that there was a material and substantial mistake in the preparation of Bid, that
BIDDER may withdraw Bid, and Bid Security will be returned by PRIME
CONTRACTOR.

ARTICLE 17 - OPENING OF BID

17.1

The Bid opening location and time will be as indicated in the Invitation to
Bid.

ARTICLE 18 - REJECTION OF BID AND AWARD OF CONTRACT

18.1

18.2

BIDDER will be required to complete Bid documentation and correct
irregularities as a condition of Award. PRIME CONTRACTOR reserves the
right to reject any and all Bids and waive any and all irregularities. PRIME
CONTRACTOR further reserves the right to accept or reject nonconforming,
qualified and conditional Bids.

In evaluating Bids, PRIME CONTRACTOR will consider the qualifications
of the BIDDERS, whether or not the Bids comply with the prescribed
requirements.

eid c: & aNARCS\0401 1\N00100
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18.3

18.4

18.5

18.6

18.7

18.8

00100.7
TRUCTIONS TO B

PRIME CONTRACTOR may conduct investigations to establish the
résponsibility, qualifications and financial ability of the BIDDERS and
proposed Subcontractors to do the Work within the prescribed time. PRIME
CONTRACTOR reserves the right to reject the Bid of any BIDDER who does
not pass such evaluation to PRIME CONTRACTOR'S satisfaction.

Contract will be awarded to the low responsive, responsible BIDDER whose
evaluation indicates to PRIME CONTRATOR that the award will be in the
best interest of PRIME CONTRACTOR.

Prior to the Notice of Award, PRIME CONTRACTOR will notify the
apparent low BIDDER if PRIME CONTRACTOR, after due investigation,
has reasonable objection to any listed subcontractor or supplier. Failure of the
PRIME CONTRACTOR to make objection prior to Notice of Award will
constitute acceptance but not a waiver of any right of PRIME
CONTRACTOR to reject defective work, material or equipment, or material
and equipment not in conformance with the requirements of the Contract
Documents. ' '

If, prior to the Notice of Award, PRIME CONTRACTOR refuses to accept
any Subcontractor, the apparent low BIDDER may:

18.5.1 Submit an acceptable substitute without an increase in Bid Price; or
18.5.2 Withdraw Bid and Bid Security.

If, after Notice of Award, PRIME CONTRACTOR refuses to accept any
subcontractor, BIDDER shall submit an acceptable substitute and the Contract

"Price will be adjusted by the difference in cost occasioned by such

substitution.

Concurrently with execution and delivery of Agreement, BIDDER shall
deliver to PRIME CONTRACTOR required certificates of insurance as
required by the General Conditions. '

At least 5 copies of the Agreement and such other documents as required will
be signed by PRIME CONTRACTOR and BIDDER within 25 days of the
Notice of Award. PRIME CONTRACTOR will sign Agreement within 10
days of receipt of required certificates of insurance, and BIDDER executed
Agreement. PRIME CONTRACTOR and BIDDER will each receive an
executed copy of the Agreement.

eid c: & aNARCS\)401 IND0O100
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SECTION 00300 ' - BID
BID T0 BE SUBMITT
ITTE
ON THIS Copy July 71992

ww Engineering and Science Construction of Field Support Area
5555 Glenwood Hills Parkway, S.E. Albion-Sheridan Township Landfill Site
Grand Rapids, MI 49508 Subcontract 04011 - No. 2
ARTICLE 1-CONTRACT PRICE

1.1  Having carefully examined the site of the proposed Work; being fully
informed of the conditions to be met in the prosecution and completion of
the Work; having read and examined the Project Manual and Drawings
applicable to this Work; agreeing to be bound accordingly; the Bidder
proposes to perform all services, and furnish all necessary labor, materials,
and equipment to complete the construction indicated on the Drawings
and described in. the Project Manual for the amounts shown on the Unit
Price and Lump Sum Bid Form included at the end of this section and as
summarized below: .

For all work described in the Project Plans and Specifications and specifically
-summarized in the Field Support Area Project Specifications. This bid price is
based on all work performed at level D personal protection, including any periods
of modified level D (disposable dust mask respirators).

Bid Price Seventy Six Thousand-Seventy Six Dollars
($ 76,076.00

ARTICLE 2-CONTRACT TIME

2.1  If awarded the Contraét, BIDDER agrees to prosecute the Work regularly -
and diligently to insure full completion in forty-five (45) days.

2.2  The Undersigned agrees that the amount of liquidated damages shall be
the sum of five hundred ($500.00) for each day that expires after the
completion date until the Work is complete.

R -RE DEND
3.1  Receipt of Addenda 1 through 3 is
-acknowledged.
R E 4 -BIDDER' A’

4.1 The BIDDER .agrees to furnish, upon request, a list of projects of a similar
nature completed in the last 3 years.

eid ¢c: & aMRCS\0401 1N00300
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TICLE 5S-WAIVER

5.1  The BIDDER certifies the Bid Price is correct and complete and that all
information given in or furnished is correct, complete and submitted as
intended. The BIDDER waives any right to: -

5.1.1 Claims he may now have or which may accrue to him.

5.1.2 Refuse to execute the Contract if awarded to him.

5.1.3 Demand the return of the Bid Security.

5.1.4 Be relieved from any obligation by reason of any errors, mistakes
or omissions, subject to right of withdrawal of Bid as provided in
the Instructions to Bidders.

E 6-B -COLLUSI

6.1 The BIDDER certifies that this Bid is fair, genuine and not collusive or
sham, and has not in any manner, directly or indirectly, agreed or colluded
with any other person, firm or association to submit a sham Bid, to refrain
from bidding, or in any way to fix the amount of this Bid or that of any
other BIDDER, or to secure any advantage against the PRIME
CONTRACTOR. The BIDDER further certifies that no officer or
employee of the PRIME CONTRACTOR is personally or financially
interested, directly or indirectly, in this Bid. '

ARTICLE 7-BID SECURITY
7.1 The Bid Security accompanying this Bid is in the folloWing form:
7.1.1 Surety Bid Bond X
7.1.2 Certified Check
7.1.3 Bank Draft
7.1.4 Cashier's Check
7.1.5 Sight Draft
ARTICLE 8-JOINT BID INFORMATION
8.1  Joint BIDDERS shall complete the following certificate:

8.1.1 Firm Name City State

eid ¢c: & aNARCS\0401 1N0O300
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SECTION 00300 , BID
8.1.2 We hereby authorize to sign the bid on

behalf of the firms listed: -

Signature Firm

Signature Firm

Signature - Firm
ARTICLE 9-CORPORATE CERTIFICATE

9.1. The same officer shall not execute both the Bid and the certificate, unless
only one person occupies all corporation offices.

9.2 I, Charles P. Palanca , certify that I am the Chief Executive
Officer of the corporation named as BIDDER herein; that
Richey E. Anson , who signed this Bid on behalf of
the corporation, was then _ Vice President of
the corporation, that the Bid was duly signed and the corporate seal
affixed for and in behalf of the corporation by authority of its governing
body, and is within the scope of its corpcpnowcrs.

N A

Sig;ature Charles P. Palanca

July 7, 1992
Date '

9.3 Ifa foreign corporation, the BIDDER states this corporation is qualified to
and will register in Michigan.

ARTICLE 10-SIGNATURE OF BIDDER

10.1 This Bid is submitted in the name of:

Anson Enterprises, Inc.

1949 Olmstead Rd., Kalamazoo, MI 49001 (616)344-0520
Street City State Zip Code Phone

eid c: & aANARCS\0401 IN00300
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SECTION 00300

10.2  For the stated conditions and price(s), the Undersigncd submits this Bid:

eid ¢: & aNARCS\0401 1\N00300

Signed this

7

00300.4
. BID
day of _July ,1992
By %Kgl;é;v C?fC:ZL—‘___
: (Signaﬁxre)

Richey E. Anson
(Name printed)

Vice President

(Title)
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UNIT PRICE AND LUMP SUM BID FORM
{As Revised by Addendum No. 2)
UNIT PRICE AND LUMP SUM BID FOR FIELD SUPPORT AREA
ALBION-SHERIDAN TOWNSHIP LANDFILL SITE

REQUIRED ESTIMATED
ITEM METHQD QF PAYMENT QUANTITY UNIT PRICE
. L. Field Support Area Work Including Lump Sum 1 ' [
e Excavation, Grading, Decontamination Pad,
Electricat, Telephone, and Fill Material
2. Chain-Link Fence and Gales ' .
Seven-Foot Chain-Link Fence with tree removal Per Foot 2500 S 9 51
Seven-Foot Chain-Link Fence without tree removal Per Foot 2,500 - 8_7.91
Two-Leaf Fence Gates as specified Each 4 $_500,00
; . SUM OF EXTENDED
TOTALS AND
BID PRICE THAT IS
ENTERED ON PAGE 00300.1

did c: & «MARCS0401 IN00B00

EXTENDED
TOTAL AMQUNT

$_30,526

$23 775
$19,775

'$_2.000

§76,076

$°00E00
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Insurance Services

Proposal Bond

KNOW ALL MEN BY THESE PRESENTS, Bond no. TPI_03230536-01

Anson i .
That we Enterprises, Inc

1969 Olmstdead Road, Kalamazoo, MI 49001

as Principal, and the Transamerica Premier Insurance Company, a corporation under the laws of the State of Cali-

WWw Engineering & Science

fornia, as Surety, are held and firmly bound unto

(hereinafter called the obligee)

Five Percent (5%) of Accompanying Bid
UB1id not To exceed $3U,0UU.LVU}

for the payment whereof in lawful money of the United States, we bind ourselves, our heirs, administrators, executors

in the full and just sum of

or successors, jointly and severally, firmly by these presents.

WHEREAS, the said PRINCIPAL has submitted the accompanying bid for
Construction of Field Support Area

NOW, THEREFORE, if said contract be awarded to the Principal and the Principal shall, within such time as may
be specified, enter into the contract in writing, and give bond, with surety acceptable to the Obligee for the faithful per-
formance of the said contract, then this obligation shail be void; otherwise to remain i full force and effect. Provided,
however, that if said contract is not awarded within 60 days of the date of bid opening, this bond shall be void and of no

force and affect.

Signed and Sealed this 7th ___day of July ,19 92
Anson Enterprises, Inc.
Principal

Transamerica Premier Insurance Company

o mdia B cLyng

Attomey-in-fact
Sondra B. Layne

B 30028 _ ) ' . 884




Transamerica Premier Insurance Company

SPECIALTY INSURANCE _ Administrative Office: Orange, California General Power of Attorney

.. 0129

Power Of Attorney valid only if numbered in red.

' (
é TRANSAMERICA

Know All Men by These Presents, That Transamerica Premier Insurance Company, a corporation duly organized and existing under the laws of
the State of California, and having its administrative office in Orange, Orange County, California, does by these presents make, constitute and appoint

SONDRA B. LAYNE

of PORTAGE : and State of MICHIGAN its true
and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver

CONTRACT BONDS (S.B.A. GUARANTEE AGREEMENT) - MAXIMUM PENALTY $500,000.00
OTHER CONTRACT BONDS - MAXIMUM PENALTY $50,000.00
ALL OTHER BONDS - MAXIMUM PENALTY $10,000.00

"THIS POWER OF ATTORNEY SHALL TERMINATE AND BE
OF NO FURTHER EFFECT AFTER DECEMBER 31, 19927

and to bind the Company thereby as fully and to the same extent as if such bonds were signed by the President, sealed with the corporate
seal of the Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in the premises.
Said appointment is made under and by authority of the following resolution adopted by the Board of Directors of the Transamerica Premier Insurance
Company, at a meeting held on the 12th day of June, 1984.

“Be It Resolved, that the President, any Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power
and authority to appoint any or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject
to the following provisions: '

“Section 1. Attorney-in-Fact. Attorney-in-Fact may be given full power and authority for and in the name of and on behalf of the Company, to
execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements of indemnity, consents of surety and other conditional
or obligatory undertakings and any and all notices and documents canceling or terminating the Company’s liability thereunder, and any such
instruments so executed by any such Atterney-in-Fact shall be binding upon the Company as if signed by the President and sealed and attested
by the Corporate Secretary.”

caused these presents to be signed by its VICE PRESIDENT
' IRS 2 Nand its corporate seal to be hereto affixed this 18T day of

In Witness Whereof, Transamerica Premier Insuranc

JUNE . AD.19_92 4

( IHESRPORATED

07 1, 1584




.

N .

;N - am

N WA A R TS R T B EE ..

WW ENGINEERING AND SCIENCE
EPA Contract No. 68-W8-0079
Business Classification Certification

The undersigned certify that eur company isa :-

X_  Small Business (SB) Anson ENTERPRISES

)5 A SMALe Bys/NESS
| RMED BY

AS doNF! |
nonE ON BJi[72 .

Small Disadvantaged Business (SDB)

Women-Owned Business (WOB)

o TECE
= NotaSB, SDB, or WOB
gfi{12-
8(a) Certiﬁc_:d _
_ X Yes
No

Company Name:___Anson Enterprises. Inc

Address: 1949 Olmstead Rd., Kalamazoo, MI 49001

Company Official Signature: %[7 E Q«J\

Title: __Vice President

Date:  July 7, 1992

eid c: & a: ARCS\)401 I\Section]
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WW ENGINEERING AND SCIENCE .
ARCS PROGRAM MANAGEMENT OFFICE
US. EPA CONTRACT NO. 68-W8-0079

CERTIFICATION REGARDING DEBARRED,
SUSPENDED AND INELIGIBLE CONTRACTORS

The Offeror certifies that his firm is not included or pending inclusion on the
Consolidated List of Debarred, Suspended, and Ineligible Contractors.

Company:_Anson FEnterprises, Inc,
Signature: %oé; Cr e

Title: Vice President

Date:___July 7., 1992

eid c: & a: ARCS\04003\stdcen
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WW ENGINEERING AND SCIENCE
ARCS PROGRAM MANAGEMENT OFFICE
U.S. EPA CONTRACT NO. 68-W8-0079

CLEAN AIR AND WATER CERTIFICATION

The Offeror certifies that --

(a) Any facility to be used in the performance of this proposed contract is is not
X__listed on the Environmental Protection Agency List of Violating Facilities;

(b) The Offeror will immediately notify the Contracting Officer, before award, of the
receipt of any communication from the Administrator, or a designee, of the
Environmental Protection Agency, indicating that any facility that the Offeror proposes
to use for the performance of the contract is under consideration to be listed on the EPA
List of Violating Facilities; and

(c) The Offeror will include a certification substantially the same as this certification,

including this paragraph (c), in every nonexempt subcontract.

Company:_Anson Enterprises, Inc
Signature: ﬂ {QA

Title:__Vice President

Date:__July 7, 1992

eid c: & a7 ARCS\O4003\stdcent
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WW ENGINEERING AND SCIENCE
ARCS PROGRAM MANAGEMENT OFFICE
US. EPA CONTRACT NO. 68-W8-0079

PREVIOUS CONTRACTS AND COMPLIANCE REPORTS

The Offeror represents that --

(@) It __x_ has, has not participated in a previous contract or subcontract subject
either to the Equal Opportunity clause of this solicitation, the clause originally contained
in Section 310 of Executive Order No. 10925, or the clause contained in Section 201 of
Executive Order No. 11114;

(b) It _x__ has, has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.

Company Anson Enterprises, Inc

Signature: %44,[,‘4 f Q——/

Title:  Vice Pre51dent

eid c: & a: ARCS\D401 I\stdcent



WW ENGINEERING AND SCIENCE
ARCS PROGRAM MANAGEMENT OFFICE
US. EPA CONTRACT NO. 68-W8-0079

CERTIFICATION OF NONSEGREGATED FACILITIES

(a) "Segregated facilities," as used in this provision, means any waiting rooms, work
areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker
rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees, that
are segregated by explicit directive or are in fact segregated on the basis of race, color,
religion, or national origin because of habit, local custom, or otherwise.

(b) By the submission of this offer, the Offeror certifies that it does not and will not
maintain or provide for its employees any segregated facilities at any of its
establishments, and that it does not and will not permit its employees to perform their
services at any location under its control where scgregatcd facilities are maintained. The
Offeror agrees that a breach of this ccruficanon is a violation of the Equal Opportunity
clause in the contract.

(c) The Offeror further agrees that (except where it has obtained identical certifications
from proposed subcontractors for specific time periods) it will --

(1) Obtain identical certifications from proposed subcontractors before the award
of subcontracts under which the subcomractor will be subject to the Equal
Opportunity clause;

(2) Retain the certifications in the files; and

(3) Forward the following notice to the proposed subcontractors (except if the
proposed subcontractors have submitted identical certification for specific time
periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT
FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES.

A Certification of Nonsegregated Facilities must be submitted before the award of a
subcontract under which the subcontractor will be subject to the Equal Opportunity
clause. The certification may be submitted either for each subcontract or for all
subcontracts during a period (i.e., quarterly, semi-annually, or annually).

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.
Company:___Anson Enterpriseg, Inc.

Signature: %1‘7 f CZ‘A——/\

Title:_Vice President

Date: July 7, 1992

eid c: & a: ARCS\D401 I\stdcen
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ECTION AGREEMENT
This Agreement is dated as of this _14+h  day of _August in the year 19 92 ,
between WW Engineering & Science, Inc. . hereinafter
called PRIME CONTRACTOR, and __Anson Enterprises, Inc. , hereinafter

called SUBCONTRACTOR.

PRIME CONTRACTOR and SUBCONTRACTOR, in consideration of the mutual
covenants set forth herein, agree as follows:

ARTICLE 1 - WORK

J.1  SUBCONTRACTOR shall complete the Work as specified or indicated in the
Contract Documents, generally described as follows:

Albion-Sheridan Township Landfill 04011 No. 2
Project Contract Number
Construction of Field Support Area ' Three (3)

Work Number of Addenda

ARTICLE 2 - PRIME CONTRACTOR

2.1  The Work has been designed by the firm of WW Engineering and Science, who is
the PRIME CONTRACTOR on the Work.

ARTICLE 3 - CONTRACT TIME

3.1 The work shall be completed in forty-five (45) days and will be the date
stipulated in the Notice to Proceed.

3.2 PRIME CONTRACTOR and SUBCONTRACTOR recognize that time is of the
essence of this Agreement and that PRIME CONTRACTOR will suffer financial
loss if the Work is not completed within the time specified plus any extensions as
provided for in the General Conditions. They recognize that the financial loss
suffered by PRIME CONTRACTOR in the event that SUBCONTRACTOR fails
to complete the Work within the Contract Time would be most difficult to
determine accurately in any legal or arbitration proceedings. Instead of requiring
such proof, PRIME CONTRACTOR and SUBCONTRACTOR agree that as
liquidated damages for delay but not as a penalty SUBCONTRACTOR shall pay
PRIME CONTRACTOR one thousand ($1,000) Dollars for each day that expires
after the completion date until the Work is complete.

3.3  SUBCONTRACTOR agrees to pay, in addition to liquidated damages, expenses
arising from failure to complete the Work within the Contract Time including

eid ¢: & aNARCS\D4011\00500
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SECTION 00500 AGREEMENT

expenses for engineering services, attorney's fees, technical services and
administration costs.

RTICLE 4 - CONTRACT PRICE

4.1 PRIME CONTRACTOR will pay SUBCONTRACTOR for performance of the
Work in accordance with the Contract Documents in current funds as follows:

Seventy-six Thousand, Seventy-Six and 00/100 **&**#%*

dollars ($_76,076.00 ).

ARTICLE 5-PAYMENT APPLICATION .

5.1 PRIME CONTRACTOR, with assistance of SUBCONTRACTOR, will prepare
partial and final estimates in accordance with the General Conditions.

ARTICLE 6-PAYMENT

6.1 PRIME CONTRACTOR will make partial and final payments in accordance with
the GENERAL CONDITIONS.

6.2  All monies not paid when due shall bear interest at the rate of 12% per annum.
ARTICLE 7-CONTRACT DOCUMENTS

7.1 The  complete  Contract between PRIME CONTRACTOR and
SUBCONTRACTOR consists of the following:

7.1.1  Agreement

7.1.2  Instruction to Bidders
7.1.3 Bid

7.1.4  Notice of Award

7.1.5  General Conditions

7.1.6  Supplemental Conditions
7.1.7  Special Provisions

7.1.8  Specifications

7.19  Drawings

7.1.10 Modifications

7.1.11 Addenda (numbers _1 thru 3 inclusive)
7.1.12 Required Certifications

ARTICLE §-MISCELLANE

8.1 Terms used in this Agreement are defined in the General Conditions.

eid c: & a\ARCS\04011N00500


file://a:/ARCSSD401

00500.3
SECTION 00500 AGREEMENT

8.2  Neither party shall assign or sublet, in whole or in part, any of its rights or
obligations, including any monies due, or to become due,under the terms of the
Contract Documents without the prior consent of the other party. This paragraph
shall not be construed to limit the powers vested in the PRIME CONTRACTOR
under the General Conditions. '

8.3 The PRIME CONTRACTOR and SUBCONTRACTOR each binds itself,
successors, assigns and legal representatives to the other party hereto in respect to
all covenants, agreements, and obligations contained in the Contract Documents.

8.4  The Contract Documents may only be altered, -amended, or repealed by a
Modification.

RTICLE 9-CORPORATE CERTIFICATE AND SEAL

9.1 SUBCONTRACTOR, if a corporation, shall cause the following certificate to be
executed. The same officer shall not execute this Agreement and the certificates
unless only one person occupies all corporate offices.

RPORATE CERTIFICATE

9.2 I,@.{ %Za. , certify that I am the / ? z—0Of the
' corporation named as SUBCONTRACTOR herein; tha :
igned shis Agreement on behalf of SUBCONTRACTOR/was then
Ytz é;ﬁ;éof the corporation; that the Contract was duly signed and the
corporate seal affixed for, and in behalf of, said corporation by authority of its
governing body and is within the scope of its corporate powers.

S~ ey e — 552 2

(Date) . (Signature)

(CORPORATE SEAL)

eid c: & aNARCS\04011\00500
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ARTICLE 10-SIGNATURE

10.1 IN TESTIMONY WHEREQF, the parties hereto have executed this contract in at
least 3 counterparts, each of which shall be deemed an original, the day and year
first above written.

Z I
WITNESS/ g — ANSON ENTERPRISES, INC.

- (Subcontractor)

Byw Q’*”—‘”

(Signature)

Tie_ /et PM

PRIME CONTRA R

WITNESS & 2Zhieq (L/B«AM WW ENGINEERING & SCIENCE, INC.

(Prime Contractor)

CAre A, Mdr som

By \~ ;
(Signature)

Tite 4€C.5 /)é’ogm Marpcee

APPROVED AS TO FORM:

PRIME CONTRACTOR's Attorney

eid c: & aNARCS\0401 1N\OO500
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AUTOMOBILE LIABILITY
[X] ANY AUTO
A I[ ] ALL OWNED AUTOS
[ 1 SCHEDULED AUTOS
[X] HIRED AUTOS
[X1 NON-OWNED AUTOS
[ ] GARAGE LIABILITY
[1
R L L L R T
A | EXCESS LIABILITY
[XJumbretla Form
{ JOther Than Umbretla Form
g
A WORKER'S COMPENSATION
AND
EMPLOYERS' LIABILITY
e mcccccccelianaeas feeceeeeceanan
OTHER )
= CERTIFICATE HOLDER ========
W.W. ENGINEERING & SCIENCE INC AND
C/0 CARL MALSOM

CERTIFICATE

OF

INSURANCE

ISSUE DATE (MM/DD/YY)
08/17/92

I |

PRODUCER

STEWART INSURANCE AGENCY, INC.
616 West Centre Avenue

P.0. Box 790

Portage, MI 49081
(616) 323-1900

INSURED

ANSON ENTERPRISES INC
1949 OLMSTEAD ROAD
KALAMAZOO M1 49001

T
N
E

o
L

HIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS
O RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND,
XTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW

OMPANY
ETTER

L

COMPANY

ETTER

L

COMPANY

ETTER

L

COMPANY

ETTER

COMPANY
LETTER

m

= COVERAGES

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED

BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIGD

INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS.

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.

LIMITS SHOWN

MAY HAVE BEEN REDUCED BY PAID CLAIMS.

GENERAL LIABILITY

[X] COMMERCIAL GENERAL LIABILITY

[ ] CLAIMS MADE [X] OCCUR.
[ ] OWNER'S & CONTRACTOR'S PROT.
[X] Contractual Liability

.......................

22 082 003

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS

/

THE UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

5500, GLENWOOD HILLS PARKWAY SE
GRAND RAPIDS MI 49508

POLICY POLICY
EFFECTIVE |EXPIRATION LIMITS
DATE DATE
L b dommemme—a LR b R e T T L P
_GENERAL AGGREGATE $ 2,000,000
12/01/91 12/01/92 PRODUCTS-COMP/OPS AGGREGATE $ 2,000,000
PERSONAL & ADVERTISING INJURY $ 000,000
EACH OCCURRENCE $ 1.000,000
FIRE DAMAGE (Any one fire) $ 50,000
MEDICAL EXPENSE(Any one person) $ 5,000
L R 4-cccmcnrccean~ R L e L R
COMBINED SINGLE
LIMIT $ 1 000,000
................................ e
11/01/91 11/01/92 BODILY INJURY
(Per person) $
BODILY INJURY
(Per accident) $
................................ doceccec e
PROPERTY DAMAGE
$
$mmemm e Fommmee e B e L R Lt deorrccccacncanan
12/01/91 | 12701792 | EACH OCCURENCE $ 1 000,000
AGGREGATE $ 1 550,055
$eremmc e . L it L R A e $ecemceccananaa
11701791 | 11701792 | STATUTORY LIMITS
) EACH ACCIDENT $ 500,000
DISEASE - POLICY LIMIT $ 500, 000
DISEASE - EACH EMPLOYEE $ 500,000
LR 4rsremcccan D e e T T TP e
CANCELLATION ==s=====s=====================

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO
MAIL 10 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE
LEFT, BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR
LIABILITY OF ANY KIND UPON THE COMPANY, ITS AGENTS OF REPRESENTATIVES.
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ARTICLE 1 - DEFINITIONS

Wherever used in these General Conditions or in the other Contract Documents, the
following terms shall have the meanings indicated which shall be applicable to both the
singular and plural thereof:

Act of God -
Unpredictable phenomenon of nature such as earthquake, flood or cyclone.
Addenda - '
Additional provisions, changes or clarifications of the Subcontract Documents
issued prior to the receipt of bids. '
AGENCY - -
The U.S. Environmental Protection Agency, or may also be identified as "EPA",
"U.S. EPA" or "Government". '

Agreement -
An instrument, signed by PRIME CONTRACTOR and SUBCONTRACTOR
covering the Work to be performed. :

Bid -
The offer or proposal of the BIDDER submitted on the prescribed form setting
forth the prices for the Work to be performed.

Bid Documents -
The Bid and required additional documents to be submitted with the Bid.

Bidder -
Any person, firm, joint venture or corporation submitting a Bid for the Work.

Bid Security - : '
The Bid Bond, certified check, cashier's check or other form of bid security
furnished by the SUBCONTRACTOR.

Bonds -

' Bid, performance and payment bond and other instruments of security furnished
by SUBCONTRACTOR.

Bulletin -
A document issued by PRIME CONTRACTOR which clarifies and interprets the
Contract Documents and may initiate Change Orders.

Cash Allowance - _ -
A fixed sum stipulated in the Contract Documents for a specific service, product
or group of products. All cash allowances shall be included in the Contract Price.

Certification of Completion -
Notice from PRIME CONTRACTOR to AGENCY that the Work has been
completed and establishing a one year bonded correction period.

Change Order -
An order to SUBCONTRACTOR signed by PRIME CONTRACTOR authorizing
an addition, deletion or revision in the Work, or an adjustment in the Contract
Price or the Contract Time or both, issued after execution of the Agreement.
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Construction Schedule -
The timetable outline of SUBCONTRACTOR's sequence of operations.
Contract -
The Addenda, Agreement, General and Supplementary Conditions, Special
Provisions, SUBCONTRACTOR's Bid Documents, post-Bid documentation
submitted prior to the Notice of Award, Invitation to Bid, Instructions to Bidders,
Bonds, Insurances, Notice to Proceed, Specifications, Drawings, Modifications. -
Contract Price -
The total moneys payable to SUBCONTRACTOR for the Work.
Contract Time - :
The stated date or number of days for the completion of the Work.
Day -
~ Calendar day of 24 hours from midnight to the next midnight.
Defective Work - '
Work that does not conform to the requirements of the Contract Documents and
damaged work.
Drawings -
The Drawings which show the character and scope of the Work to be performed,
prepared or approved by PRIME CONTRACTOR.
Effective Date of Contract -
The date shown on the Agreement.
General Requirements -
The Sections of SECTION 01010 - Summary of Work of the Project
Specifications.
Health and Safety Program -
The SUBCONTRACTOR's written program which describes the procedures that
will assure compliance with local, state, and federal ordinances, rules, regulations,
and guidelines concerning occupational health and safety for
SUBCONTRACTOR's employees working at the project site.
Insurance Certificate -
The document issued by SUBCONTRACTOR's insurer listing policies and extent
of coverage applicable to the Work by SUBCONTRACTOR.
Liens -
Claims, security interests, and encumbrances.
Lower Tier Subcontractor -
An individual, firm, joint venture or corporation having a direct contract with
SUBCONTRACTOR or with any other Subcontractor for the performance of a
part of the Work at the site.
Modification - _
(a) An amendment of the Contract Documents signed by both parties, (b) a
Change Order, or (c) Bulletin. A Modification may only be issued after the
effective date of the Agreement.
Notice -
A communication between the parties specifically called for by the Contract
Documents.
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Notice of Award -
The Notice by PRIME CONTRACTOR to BIDDER that BIDDER has been
awarded the Contract.

Notice of Termination -
Notice from PRIME CONTRACTOR to SUBCONTRAC’T OR terminating
services of the SUBCONTRACT OR.

Notice to Proceed -
A Notice by PRIME CONTRACTOR to SUBCONTRACTOR fixing the date on
which the Contract Time will commence and on which SUBCONTRACTOR
shall start the Work.

Partial Completion -
For the Work that is being constructed in phases, Partial Completion is substantial
completion of a defined portion of the Work. Partial Completion is reached
whenever the defined portion of the Work is ready for use. To be considered
partially complete, use must not be prevented by other activities of
SUBCONTRACTOR. When use is delayed by factors that are beyond
SUBCONTRACTOR's control, the designated portion of the Work shall be
considered partially complete.

Partial Utilization: -
Partial Utilization is placing a portion of the Work or facility in service for the
purpose for which it was intended or. for a related use before reaching Partial
Completion.

Planholders of Record -
Parties recorded by PRIME CONTRACTOR as having received a copy of
Contract Documents and a separate set of Bid Documents.

PRIME CONTRACTOR -

. The firm of WW Engineering & Science, Inc., or any of its subsidiaries.

Prime Contract -
The contract between the PRIME CONTRACTOR and the U.S. EPA, Contract
No. 68-W8-0079.

Product -
Materials, systems, and equipment incorporated in the Work.

Product Data -
Catalog data, illustrations, standard schedules, performance charts, instructions,
and other information prepared by manufacturer or supplier.

Project -
The entire scope of the Work identified in this Agreement.

Project Manual -
The volume or volumes containing the bidding information, schedules, equipment
uses, page-size details, and the Contract Documents for the Work except large
drawings and modifications.

Provide -
Furnish and install.
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PRIME CONTRACTOR Project Representative - : .

The authorized representative of PRIME CONTRACTOR at the project site or
_ any part thereof.
Shop Drawings -
All drawings, diagrams, illustrations, schedules and other data specifically
prepared by SUBCONTRACTOR, a lower tier Subcontractor, manufacturer,
fabricator, supplier or distributor to illustrate the equipment, material or some
- portion of the Work.

Site Safety Plan -

The document which describes the potential hazards at the project site, the
required levels of protection for persons working at the project site, and the.
operational constraints at or near the project site. Also known as the Health and
Safety Plan.

Schedule of Values -

The breakdown of Bid into.component parts aggregating the Contract Price.

Specifications - _

Those portions of the Contract Documents consisting of technical descriptions of
materials, equipment, systems, standards and workmanship as applied- to the
Work, and certain administrative details applicable thereto, including specifically
all Sections contained therein.

SUBCONTRACTOR - _
The person, firm or corporation with whom PRIME CONTRACTOR has
executed the Contract.

SUBCONTRACTOR's Affidavit of Completion -

The SUBCONTRACTOR's affidavit that the Work has been completed according
to Contract Documents and that labor and material men have been paid. '

Supplier - '

Firm providing products to SUBCONTRACTOR.

Work -

The entire completed construction and the various separately identified parts
thereof required to be furnished under the Contract Documents. Work is the
result of performing services, furnishing labor, and furnishing and incorporating
products into the construction as required by the Contract Documents.

ARTICLE 2 - PRELIMINARY MATTERS

SUBCONTRACTOR'S REPRESENTATION:

2.1 By executing the Agreement, SUBCONTRACTOR reaffirms that he has
visited the site and assumes full responsibility for having familiarized
himself with the nature and extent of the Contract Documents, Work,
locality, local conditions and availability of manpower, materials and
machinery that may in any manner affect the Work to be done.
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ARTICLE 3 - CONTRACT DOCUMENTS INTENT AND REUSE INTENT:

3.1 All communications between the AGENCY, SUBCONTRACTOR and
PRIME CONTRACTOR intended to affect or modify any of the terms or
obligations contained in the Contract Documents shall be in writing in
order to be valid.

3.2 The Contract Documents are complementary; what is called for by one is
as binding as if called for by all. In resolving conflicts, errors and
discrepancies, the documents shall be given precedence in the following
order: Agreement, Modification, Addenda, Supplementary Conditions,
Instructions to Bidders, General Conditions, Special Provisions,
Specifications and Drawings. Detailed drawings shall govern over general
Drawings. Any work that may reasonably be inferred from the
“Specifications or Drawings as being required to produce the intended
result shall be supplied whether or not it is specifically called for. Work,
materials or equipment described in words which, so applied, have a well-
known technical or trade meaning shall be deemed to refer to such
recognized standards or meanings.

3.3  The Contract Documents shall be governed by the law of the State of
Michigan.

ARTICLE 4 - AVATLABILITY OF LANDS: SUBSURFACE CONDITIONS;
REFERENCE POINTS

GENERAL.:

4.1  The SUBCONTRACTOR shall be responsible for obtaining all necessary
State of Michigan, Calhoun County, or other local highway or road
permits. Under provisions of the Prime Contract, the AGENCY shall
obtain all necessary rights of way, land easements and any other interest in
land necessary to complete the Work. The PRIME CONTRACTOR will
notify SUBCONTRACTOR of site access when it is available, but PRIME
CONTRACTOR has no other responsibility or liability to
SUBCONTRACTOR or any lower tier Subcontractor for site access or
any delays relating to site access.

UNFORESEEN SUBSURFACE CONDITIONS:

4.2  The underground conditions indicated in the Contract Documents
represent the best information available at the time of Drawing preparation
and is not guaranteed. SUBCONTRACTOR shall promptly notify
PRIME CONTRACTOR in writing of any subsurface or latent physical
conditions at the site differing materially from those indicated in the
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Contract Documents. PRIME CONTRACTOR will promptly investigate
those conditions. If PRIME CONTRACTOR finds that the results of such
surveys or tests indicate subsurface or latent physical conditions differing
significantly from those indicated in the Contract documents, a Change
Order will be issued incorporating the necessary revisions.

ARTICLE 5 - INSURANCE
INSURANCE REQUIREMENTS:

5.1 SUBCONTRACTOR shall purchase and maintain such comprehensive
general liability and other insurance from an insurance company
authorized to write casualty insurance in the state where the work is
located as shall provide protection from claims which may arise out of, or
result from, SUBCONTRACTOR's performance of the Work and
SUBCONTRACTOR's other obligations under the Contract Documents,
whether such performance is by SUBCONTRACTOR, by any lower tier
Subcontractor, by anyone directly or indirectly employed by any of them,
or by anyone for whose acts any of them may be liable.

5.1.1 Certificates of insurance shall contain a provision that coverage
afforded under the policies shall not be cancelled or materially changed
until at least 10 days prior written notice has been given to the PRIME
CONTRACTOR. Sufficient certificates of insurance or certified copies of
policies shall be submitted for inclusion in each of the executed Contract
Documents.

5.2 This insurance shall be written for the following minimum limits- of
liability and shall have an endorsement covering all the.
SUBCONTRACTOR's contractual obligations. :

5.2.1 Workman's Compensation and occupational disease insurance in
amounts to satisfy State law.

5.2.2 Public Liability, Bodily Injury and Property Damages:

Injury or death of one person $ 500,000
Injury to more than one person in a -

single accident ' $1,000,000
Property damage, each accident $ 500,000
Property damage, aggregate operation $1,000,000
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The comprehensive general liability insurance shall include completed
operations insurance. Where the project includes underground

construction, the policy shall specifically provide a statement that it
includes underground hazards, collapse and explosion.

5.2.3 Automobile and Truck Liability, Bodily Injury and Property

Damages:
Injury or death of one person $ 250,000
Injufy to more than one person
in a single accident $ 500,000
Property Damage, each accident ~$ 100,000

5.2.4 Umbrella (Extended Risk) Policy:

The umbrella policy shall include coverage at least as broad as the primary
or underlying policies and shall apply to both General Liability and
Automobile Liability Insurance.

Umbrella Policy ‘ ' "$2,000,000

ARTICLE 6 - SUBCONTRACTOR'S RESPONSIBILITIES

- GENERAL:

6.1 SUBCONTRACTOR will issue communications relative to the Work to
PRIME CONTRACTOR.

6.2 SUBCONTRACTOR shall supervise the Work efficiently and with skill
and attention. He shall be solely responsible for the means, methods,
techniques, sequences and procedures of construction.
SUBCONTRACTOR shall be responsible for accurate compliance of the
finished Work with the Contract Documents.

6.3  All materials, and products shall be of good quality and new. When
required by PRIME CONTRACTOR, SUBCONTRACTOR shall furnish
satisfactory evidence as to the kind and quality of materials and installed
equipment.

6.4 SUBCONTRACTOR shall be fully responsible for all acts and omissions

of his lower tier Subcontractors and of persons directly or indirectly
employed by them and persons for whose acts any of them may be liable
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to the same extent that SUBCONTRACTOR is responsible for the acts
and omissions of persons directly employed by SUBCONTRACTOR.

6.5 All Work performed for SUBCONTRACTOR by a lower tier
Subcontractor shall be pursuant to an appropriate agreement between
SUBCONTRACTOR and the lower tier Subcontractor which specifically
binds the lower tier Subcontractor to the applicable terms and conditions
of the Contract Documents.

PATENT FEES AND ROYALTIES:

6.6 SUBCONTRACTOR shall pay all license fees, royalties and costs
- incident to the use of any invention, design, process or device which is the
subject of patent rights or copyrights in connections with the Work.

' INDEMNIFICATION:

6.7 SUBCONTRACTOR shall indemnify and hold harmless AGENCY and
PRIME CONTRACTOR, their agents and employees, from and against all
liability claims, damages, losses and expenses arising out of, or resulting
from, the negligent performance of the Work, provided that any such
claim, damage, loss or expense:

6.7.1 Is attributable to bodily injury, sickness, disease or death, or to
injury to, or destruction of, tangible property, and

6.7.2 Is caused by any negligent act or omission of
SUBCONTRACTOR, and lower tier Subcontractors, anyone
directly or indirectly employed by any.of them, or anyone for
whose acts any of them may be liable.

6.8 In all claims against AGENCY or PRIME CONTRACTOR or their agents
or employees by any employee of SUBCONTRACTOR or lower tier
Subcontractors, or anyone for whose acts AGENCY or PRIME
CONTRACTOR may be liable, the indemnification obligation shall not be
limited by the amount or type of damages, compensation or benefits under
Workman's compensation acts, disability benefit acts, or other employee
benefit acts.

6.9 In the event that any part of the indemnification obligation of
SUBCONTRACTOR is declared illegal or unenforceable under existing
or future law, it is the intention of SUBCONTRACTOR that such part
shall be severed from the remainder of these General Conditions and that
the remaining indemnification obligation of SUBCONTRACTOR be
enforced to the maximum extent permitted by law. :
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SAFETY AND PROTECTION: |

6.10 In accordance with the PRIME CONTRACTOR's Health and Safety Plan
(also referred to as Site Safety Plan) all personnel, including all
SUBCONTRACTOR personnel and lower tier Subcontractor personnel,
that perform on-site work must have 'successfully completed the 40 hour
health and safety training, and 8 hour/year refresher course as outlined in
29 CFR Part 1910.120 and all on-site work must be done in accordance
with the procedures contained in the Health and Safety Plan which is
attached to and made part of this Agreement. '

6.11 In accordance with .the SUBCONTRACTOR'S Health and Safety
Program, SUBCONTRACTOR shall be responsible for initiating,
maintaining and supervising all safety precautions and programs in
connection with the Work. He shall take all necessary precautions for the
safety of, and shall provide the necessary protection to prevent damage,
injury or loss to:

6.11.1 all SUBCONTRACTOR employees on the Work and other
persons who may be affected thereby;

6.11.2 all the Work and all materials or equipment to be incorporated
therein, whether in storage on or off the site; and

6.11.3 other property at the site or adjacent thereto, including trees,
shrubs, lawns, walks, pavements, roadways, structures and utilities
not designated for removal, relocation or replacement in the course
of construction.

6.12 SUBCONTRACTOR shall comply with all applicable laws, ordinances,
rules, regulations and orders of any public body having jurisdiction for the
safety of persons or property or to protect them from damages, injury or
loss. SUBCONTRACTOR shall erect and maintain, as required by the
conditions and progress of the Work, all necessary safeguards for safety
and protection, and in addition SUBCONTRACTOR shall comply with all
applicable requirement of the U.S. Department of Labor Occupational
Safety and Health Act, any equivalent state law, and all other applicable
federal, state, county, and local laws, ordinances, codes, and regulations.
SUBCONTRACTOR understands that the nature of the work to be
performed under this agreement is potentially hazardous and he shall read,
understand, and fully comply with the Health and Safety Plan provided by
the PRIME CONTRACTOR and which is attached to and made part of
this Agreement.
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6.13 SUBCONTRACTOR shall designate a responsible member of his
organization at the site whose duty shall be the prevention of accidents.
This . person shall be SUBCONTRACTOR's superintendent unless
otherwise designated by SUBCONTRACTOR.

EMERGENCIES:

6.14 In emergencies affecting the safety of persons or the Work or property at
the site or adjacent thereto, SUBCONTRACTOR, without special
instruction or authorization from PRIME CONTRACTOR, is-obligated to
act, at his discretion, to prevent threatened damage, injury or loss. He
shall give PRIME CONTRACTOR prompt written notice of any potential
significant changes in the Work or deviations from the Contract
Documents caused thereby, and a Change Order may thereupon be issued
in the discretion of the PRIME CONTRACTOR covering the changes and
deviations involved.

MEDICAL AND SAFETY TRAINING CERTIFICATION:

6.15 SUBCONTRACTOR shall provide to PRIME CONTRACTOR a
certification for each employee assigned to the project site that said
employee participates in an annual medical monitoring program and has
been medically certified by a physician for this work, including the use of
a full face respirator, arid has been trained for work in environments with
known or unknown hazardous wastes. This certification must be provided
before an employee can enter the job site. '

ARTICLE 7 - WORK BY OTHERS

7.1 AGENCY and PRIME CONTRACTOR may perform additional work
related to the Project by themselves, or by direct contracts with others.
SUBCONTRACTOR shall also carefully coordinate and cooperate with
AGENCY and PRIME CONTRACTOR and other SUBCONTRACTOR's.

ARTICLE 8 - PRIME CONTRACTOR'S STATUS DURING CONSTRUCTION

VISITS TO SITE:

8.1 AGENCY, PRIME CONTRACTOR or others authorized by PRIME

' CONTRACTOR, will make visits to the site at intervals appropriate to the
various stages of construction to observe the progress and quality of the
executed Work and to determine, in general, if the Work is proceeding in
accordance with the Contract Documents. PRIME CONTRACTOR will
not be required to make exhaustive or continuous on-site inspections to
check the quality or quantity of the Work.
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CLARIFICATIONS AND INTERPRETATIONS:

8.2 PRIME CONTRACTOR may issue clarifications or interpretations
consistent with, or reasonably inferable from, the intent of the Contract
Documents.

REJECTING DEFECTIVE WORK:

8.3 . PRIME CONTRACTOR will have the authority to disapprove of or reject
defective work.

8.4  PRIME CONTRACTOR shall not be responsible for the construction .
means, methods, techniques, sequences or procedures, or the Health and
“ Safety Program incident thereto, and PRIME CONTRACTOR shall not be
responsible for the SUBCONTRACTOR'S failure to perform the Work in
accordance with the Contract Documents.

8.5 PRIME CONTRACTOR shall not be responsible for the acts, errors or
omissions of the SUBCONTRACTOR, or any lower tier Subcontractors,
or any of his or their agents or employees, or any other persons
performing any of the Work. :

DECISIONS ON DISAGREEMENT:

8.6 PRIME CONTRACTOR will be initial interpreter of the requirements of
Contract Documents and judge of acceptability of Work thereunder.
Claims, disputes, and other matters pertaining to execution and progress of
Work shall be referred initially to PRIME CONTRACTOR with a request
for a formal decision.

8.7 The rendering of a decision by PRIME CONTRACTOR with respect to
any such claim, dispute or other matter, will be a condition precedent to
arbitration. The PRIME CONTRACTOR'S decision shall become final
and binding on the parties unless an arbitration request is filed within 30
days after the decision is rendered.

LIMITATIONS ON PRIME CONTRACTOR'S RESPONSIBILITIES:

8.8 Neither PRIME CONTRACTOR'S authority to act under this Article 8 nor
any decision made by him in good faith either to exercise or not exercise
such authority shall give rise to any duty, liability or responsibility of
PRIME CONTRACTOR to SUBCONTRACTOR, any lower tier
Subcontractor, any of their agents or employees or any other person
performin g any of the Work.
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ARTICLE 9 - CHANGES IN THE WORK

9.1

92

Without invalidating the agreement, PRIME CONTRACTOR may, at any
time, and for any reason, including changes in the Prime Contract made at
the request of the AGENCY, order additions, deletions or revision in
Work by Change Orders. Upon receipt of a Change Order,
SUBCONTRACTOR shall proceed with the Work involved.

PRIME CONTRACTOR may authorize minor changes or alterations in
the Work not involving extra cost and not inconsistent with the overall
intent of the Contract Documents.

ARTICLE 10 - CHANGE OF CONTRACT PRICE

10.1

The Contract Price may be changed only by a Change Order..

ARTICLE 11 - CHANGE OF THE CONTRACT TIME

- 111

11.2

The Contract Time may only be changed by a Change Order. Any claim
for an extension of Contract Time shall be delivered to PRIME
CONTRACTOR within fifteen (15) days of the event giving rise to the
claim. Adjustment, if any, in the Contract Time will be determined by
PRIME CONTRACTOR.

The Contract Time will be extended in an amount equal to time lost due to
unreasonable time delays beyond the control and without the fault or
negligence of SUBCONTRACTOR. Such delays shall be restricted to:
acts of neglect by PRIME CONTRACTOR, fires, labor disputes,
epidemics, abnormal weather conditions, or Acts of God.

ARTICLE 12 - WARRANTY AND GUARANTEE: TESTS AND INSPECTIQNS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

WARRANTY AND GUARANTEE:

12.1

SUBCONTRACTOR warrants and guarantees to PRIME CONTRACTOR
that all materials and equipment shall be new and that all Work shall be of
good quality and free from faults or defects and in accordance with the
requirements of the Contract Documents. All Work not conforming to the
requirements of the Contract Documents shall be considered Defective
Work.
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TESTS AND INSPECTIONS:

12.2  If the Contract Documents, laws, ordinances, rules, regulations or orders
of any public authority having jurisdiction require any work to be
inspected, tested, or approved by someone other than
SUBCONTRACTOR, SUBCONTRACTOR shall give PRIME
CONTRACTOR timely notice of readiness therefore. All such tests shall
be in accordance with the methods prescribed by the applicable
organization or Contract Documents. All certification fees, testing
laboratory fees, and inspection fees of said public authorities will be paid
by PRIME CONTRACTOR.

12.3 PRIME CONTRACTOR, his representatives, and representatives of
AGENCY shall at all times have access to the  Work.
SUBCONTRACTOR shall provide proper facilities for access,
observation of the Work, and for any inspection or testing by others.

CORRECTION OR REMOVAL OF DEFECTIVE WORK:

124 SUBCONTRACTOR shall promptly, as specified by PRIME
CONTRACTOR, either correct any Defective Work or remove it from the
site and replace it with nondefective work. If SUBCONTRACTOR does
not comrect or remove and replace such Defective Work within a
reasonable time, PRIME CONTRACTOR may have the deficiency
corrected or the rejected work removed and replaced by others. All direct
and indirect costs of such correction or removal, and replacement
including compensation for additional PRIME CONTRACTOR'S
services, shall be paid by SUBCONTRACTOR. SUBCONTRACTOR
shall also repair all work of others destroyed or damaged by replacement
of his Defective Work.

ONE YEAR CORRECTION PERIOD:

12.5 If,-prior to the expiration of one year after the date of Certification of
Completion or such longer period of time as may be prescribed by law or
by the terms of any applicable special guarantee required by the Contract
Documents, any Work is found to be Defective Work,
SUBCONTRACTOR shall promptly correct such Defective Work or
remove it from the site and replace it with non-defective Work, in
accordance with Section 12.4. '

ARTICLE 13 - PAYMENTS AND COMPLETION

13.1 SUBCONTRACTOR shall submit invoices to PRIME CONTRACTOR
on a monthly basis for work completed during the previous month. “Such
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invoices shall be submitted within ten (10) days of the close of each
monthly reporting period. Each invoice must be broken down by unit
prices and quantities of work accomplished during the previous month.
Invoices that are not complete will be rejected and returned for revision
prior to processing. All invoices deemed complete will be processed for
payment. If specific costs in the invoice are questioned or need further
documentation, only those questioned items will be withheld while the
remainder of the invoice is processed for payment.

It is the payment policy of PRIME CONTRACTOR to reimburse
SUBCONTRACTOR for approved invoices or partial invoices, within.
thirty (30) working days, after receiving the invoice from the
SUBCONTRACTOR. For the purposes of this agreement, “invoice
payment” shall be considered as being made on the day a check is dated.
Interest will be paid on any amounts not paid in accordance with this
policy at a rate of 1% per month commencing with the final date payment
is due. ’

Final payment for each work task assignment will not be made until all
final reports and supporting data have been delivered to and accepted by
PRIME CONTRACTOR. The amount withheld for this final payment
will not exceed 5% of the total cost of the authorized work task.

Monthly progress payments will be approximately 90% of the Work
completed, less the total of previous payments. After construction is 50%
complete, and provided SUBCONTRACTOR'S progress is in accordance
with the approved construction schedule, PRIME CONTRACTOR will
increase the percentage of progress payments to 95% of the Work
completed less the total of previous payments.

PRIME CONTRACTOR may refuse to recommend any payment or,
because of subsequently discovered evidence or the results of subsequent
inspections or tests, nullify any such payment previously recommended, to
such extent as may be necessary-to protect PRIME CONTRACTOR from
loss because:

13.5.1 The Work is Defective Work or completed Work has been
damaged requiring correction or replacement.

13.5.2 Claims have been filed or there is reasonable evidence ihdicating
the probable filing thereof.

13.5.3 The Contract Price has been reduced by a Change Order.
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13.5.4 SUBCONTRACTOR has been required to correct Defective Work
or complete neglected work.

13.5.5 Unsatisfactory prosecution of the Work, including failure to clean
up project site.

FINAL PAYMENT:

13.6 After SUBCONTRACTOR has remedied all defects and delivered all
documents required by the Contract Documents, PRIME CONTRACTOR
will prepare the final payment. SUBCONTRACTOR shall furnish an
affidavit that labor, services, material and equipment for which a lien
could be filed, and that all payrolls, material and equipment bills, and
other indebtedness connected with the Work for which the PRIME
CONTRACTOR and AGENCY or his property might in any way be
responsible, have been paid or otherwise satisfied and at the discretion of
the PRIME CONTRACTOR, lien waivers from all lower tier
Subcontractors. If payment bond is required under this Agreement,
consent of the surety is required before final payment will be made.

SUBCONTRACTOR'S CONTINUING OBLIGATION:

13.7 The duties and obligations imposed on SUBCONTRACTOR by these
General Conditions, and the rights and remedies available hereunder, and
the rights and remedies available to AGENCY and PRIME
CONTRACTOR thereunder, shall be in addition to, and not a limitation
of, any otherwise imposed or available by law, by special guarantee, or
other provisions of the Contract Documents.

WAIVER OF CLAIMS:
13.8 The making and acceptance of final payment shall constitute:

13.8.1 A waiver of all claims by SUBCONTRACTOR against PRIME
CONTRACTOR, except those claims under negotiation or in
arbitration.

13.9 SUBCONTRACTOR's refusal to accept the final payment as tendered by
PRIME CONTRACTOR shall constitute a waiver of any right to interest
thereon.

LIQUIDATED DAMAGES:

13.10 PRIME CONTRACTOR will invoice SUBCONTRACTOR the amount of
the liquidated damages and expenses assessed. If the amounts due are not
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paid, the PRIME CONTRACTOR will deduct the amount of any moneys
due or to become due SUBCONTRACTOR.

ARTIQLE 14 - S[JSPENSIQN OF WORK AND TERMINATION

14.1

14.2

14.3

14.4

PRIME CONTRACTOR may terminate if SUBCONTRACTOR:

14.1.1 (a) Makes a general assignment for the benefit of his creditors, or
(b) a trustee or receiver is appointed for SUBCONTRACTOR or
for any of his property, or (c) files a petition to take advantage of
any debtor's act, or to reorganize under bankruptcy or similar laws;
or

14.1.2 Repeatedly fails to supply sufficient skilled workmen or suitable
materials or equipment; or '

14.1.3 Repeatedly fails to make prompt payments to the lower tier
Subcontractors or for labor, materials and equipment; or’

14.1.4 Disregards laws, ordinances, rules, regulations or orders of any
public body having jurisdiction; or

14.15 Disregards the authority of PRIME CONTRACTOR, or otherwise
violates substantial provisions of the Contract Documents.

Then PRIME CONTRACTOR may, without prejudice to any other right
or remedy and after giving SUBCONTRACTOR and his surety 10 days'
written notice, terminate the services of SUBCONTRACTOR. PRIME
CONTRACTOR shall have the absolute right to complete the Work in the
most expeditious manner, regardless of cost.

If the surety does not resume performance of the Work within 10 days,
AGENCY may take possession of the Work and of all materials,
equipment and machinery thereon owned by SUBCONTRACTOR, and
finish the Work. SUBCONTRACTOR shall receive no further payment
until the Work is finished.

The PRIME CONTRACTOR may order the SUBCONTRACTOR in
writing to suspend, delay, or interrupt all or part of the work at any time
and for any period of time for the convenience of the PRIME
CONTRACTOR or AGENCY.
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SECTION 00701 GENERAL CONDITION
SUBCONTRACTOR'S CONTINUING WORK DURING DISPUTES:

14.5

SUBCONTRACTOR shall carry on the Work and maintain the
Construction Schedule during all disputes or disagreements with PRIME
CONTRACTOR. No work shall be delayed or postponed pending
resolution of any disputes or disagreements, except as
SUBCONTRACTOR and PRIME CONTRACTOR may otherwise agree.

ARTICLE 15 - ARBITRATION

15.1

* dispute or matter to arbitration.

In the event that a claim, dispute or other question arises relating to the
Contract Documents, except claims which have been waived by the
making or acceptance of final payment, PRIME CONTRACTOR and .
SUBCONTRACTOR may, by mutual agreement, submit the claim,
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ECTION ~ SUPPLEMENTAL CONDITIONS
1.01 LAWS AND REGULATIONS:
A Notice and Compliance: All laws, ordinances, rules and regulations which
are applicable to the Work.
'B. Variance: When the specifications are in variance to the laws and

regulations, the SUBCONTRACTOR shall promptly serve written notice
to the PRIME CONTRACTOR. Any alterations will be made by

modification.

C. When work is performed contrary to laws and regulations, without notice
to the PRIME CONTRACTOR, all costs will be borne by the
SUBCONTRACTOR.

1.02 PERMITS:

A. Any permits and licenses necessary for the work shall be obtained by the
SUBCONTRACTOR.
1.03» TAXES:
A, Sales, consumer, use and other similar taxes required for the work shall be

paid by the SUBCONTRACTOR.
1.04 LABOR, MATERIALS, AND EQUIPMENT:

A. SUBCONTRACTOR shall provide competent, suitable qualified
personnel to lay out the work and perform construction as required by the
contract Documents. He shall at all times maintain good discipline and
order at the site. PRIME CONTRACTOR may judge the competency and
qualifications of personnel and, upon his written request to the
SUBCONTRACTOR, cause the immediate dismissal from the Work of
any incompetent and unqualified personnel.

B. SUBCONTRACTOR shall guarantee that he has available the quantities
and quality of labor and supervising necessary to fulfill the contractual
obligations beyond any union manpower pool.
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SECTION 00800 SUPPLEMENTAL CONDITIONS |
C. SUBCONTRACTOR shall furnish all materials, equipment, labor,

transportation, construction equipment and. machinery, tools, appliances,
fuel, power, water, and all other facilities and incidentals necessary for the
execution, testing initial operation, and completion of the Work.

SUBCONTRACTOR shall provide personnel who have been safety
trained in accordance with OSHA regulations as described in
29CFR1910.120. PRIME CONTRACTOR shall provide a Site Safety
Plan by which SUBCONTRACTOR's personnel will abide. PRIME
CONTRACTOR will provide a Site Safety Coordinator to monitor for the
presence of potentially hazardous materials and advise the
SUBCONTRACTOR of appropriate personal protection required based
upon the provisions-in the Site Safety Plan.

1.05 ALLOWANCES:

A.

SUBCONTRACTOR shall include all cash allowances so named in the
Contract Documents. Upon final payment, allowances will be adjusted,
based upon delivered material and equipment invoices of the specific
allowance items. All other increased or extra costs will not be allowed.

1.06 TEMPORARY FACILITIES:

A.

SUBCONTRACTOR shall provide any necessary temporary facilities,
such as; portable toilets, drinking water, lights and electrical power, etc.
that may be required by employees of the SUBCONTRACTOR or any
lower tier Subcontractors.
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1- SPECIAL PROVISI
Organizational Conflicts of Interest
(a) The SUBCONTRACTOR warrants that, to the best of it's knowledge and

belief, there are no relevant facts or circumstances which could give rise to an
organizational conflict of interest, as defined in FAR Subpart 9.5, or that the

"SUBCONTRACTOR pais disclosed all such relevant information.

(b) The SUBCONTRACTOR agrees that if an actual or potential organizational
conflict of interest is discovered the SUBCONTRACTOR will make a full
disclosure in writing to the PRIME CONTRACTOR Program Manager. This
disclosure shall include a description of actions which the SUBCONTRACTOR
has taken or proposes to take, after consultation with the PRIME CONTRACTOR
Program Manager, to avoid, mitigate, or neutralize the actual or potential conflict.

(c) Remedies - PRIME CONTRACTOR may terminate this Agreement for
convenience, in whole or in part, if it deems such termination necessary to avoid
an organizational conflict of interest. If the SUBCONTRACTOR was aware of a
potential organizational conflict of interest prior to execution of this Agreement
or discovered an actual or potential conflict after execution of this Agreement and
did not disclose or misrepresented relevant information to the PRIME
CONTRACTOR Program Manager, PRIME CONTRACTOR may terminate the
Agreement for default, or PRIME CONTRACTOR pursue such other remedies as
may be permitted by law or this Agreement. Likewise, if PRIME
CONTRACTOR terminates this Agreement, it has the right to recovery of any
damages from SUBCONTRACTOR that may have resulted from this termination.

(d) The SUBCONTRACTOR further agrees to insert in any second tier
subcontract or consultant agreement hereunder, provisions which shall conform
substantially to the language of this clause, including this paragraph (d).

Screening Business Information for Claims of Confidentiality

(a) Whenever collecting information under this Agreement, the
SUBCONTRACTOR agrees to comply with the following requirements:

(1) If the SUBCONTRACTOR collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that are
available to the public without restriction, the SUBCONTRACTOR shall submit
a list of these sources to the PRIME CONTRACTOR Program Management
Office at the time the information is initially submitted to PRIME
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CONTRACTOR. The SUBCONTRACTOR shall identify the information
according to source.

(2) If the SUBCONTRACTOR collects information from a State or local
Government or from a Federal agency, the SUBCONTRACTOR shall submit a
list of these sources to the PRIME CONTRACTOR Program Management Office
at the time the information is initially submitted to the PRIME CONTRACTOR .
The SUBCONTRACTOR shall identify the information according to source.

(3) If the SUBCONTRACTOR collects information directly from a business or
from a source that represents a business or businesses, such as a trade association:

(i) Before asking for the information, the SUBCONTRACTOR shall

.identify itself, explain that it is performing contractual work for a prime
contractor to the Environmental Protection Agency, identify the
information that it is seeking to collect, explain what will be done with the
information, and give the following notice:

(A) You may, if you desire, assert a business confidentiality claim
covering part or all of the information. If you do assert a claim, the
information will be disclosed by EPA only to the extent, and by means of
the procedures, set forth in 40 CFR Part 2, Subpart B.

(B) If no such claim is made at the time this information is
received by the SUBCONTRACTOR, it may be made available to the
public by the Environmental Protection Agency without further notice to
you.

(C) The SUBCONTRACTOR shall, in accordance with FAR Part
9, execute a written agreement regarding the limitations of the use of this
information and forward a copy of the agreement to the PRIME
CONTRACTOR Program Manager who in turn will forward 1t to the EPA
Contracting Officer.

(i1) Upon receiving the information, the SUBCONTRACTOR shall make
a written notation that the notice set out above was given to the source, by
whom, in what form, and on what date.

(iii) At the time the SUBCONTRACTOR initially submits the information
to the PRIME CONTRACTOR Program Management Office, the
SUBCONTRACTOR shall submit a list of these sources, identify the
information according to source, and indicate whether the source made
any confidentiality claim and the nature and extent of the claim.

eid c: & a: ARCS\0401 I\Section] 2



.

3 . . . \ R <

L3

(b) The SUBCONTRACTOR shall keep all information collected from nonpublic
sources confidential in accordance with the clause in this Agreement entitled
"Treatment of Confidential Business Information" as if it had been furnished to
the SUBCONTRACTOR by EPA.

(c) The SUBCONTRACTOR agrees to obtain the written consent of the PRIME
CONTRACTOR Program Manager, after a written determination by the Program
Management Office, prior to entering into any second tier subcontract or
consultant agreement that will require the subcontractor or consultant to collect
information. The SUBCONTRACTOR agrees to include this clause, including
this paragraph (c), and the clause entitled "Treatment of Confidential Business
Information" in all second tier subcontracts or consultant agreements awarded
pursuant to this Agreement that require the consultant collect information.

Treatment pf Confidential Business Information

(a) The PRIME CONTRACTOR Program Manager, after a written
determination by the EPA Contracting Office may disclose confidential business
information to the SUBCONTRACTOR necessary to carry out the Work required
under this Agreement. The SUBCONTRACTOR agrees to use the confidential
information only under the following conditions:

(1) The SUBCONTRACTOR and SUBCONTRACTOR's employees shall: (i)
use the confidential information only for the purposes of carrying out the Work
required by this Agreement; (ii) not disclose the information to anyone other than
PRIME CONTRACTOR or EPA employees without the prior written approval of
the Assistant General Counsel for Contracts and Information Law; and (iii) return
to the PRIME CONTRACTOR Program Manager and then to the Contracting
Officer all copies of the information, and any abstracts or excerpts therefrom,
upon request by the PRIME CONTRACTOR Program Manager, whenever the
information is no longer required by the SUBCONTRACTOR for the
performance of the Work required under this agreement, or upon completion of
the Work under this Agreement.

(2) The SUBCONTRACTOR, using PRIME CONTRACTOR's Confidentiality
Form, shall obtain a written agreement to honor the above limitations from each
of the SUBCONTRACTOR's employees who will have access to the information
before the employee is allowed access.

(3) The SUBCONTRACTOR agrees that these agreement conditions concerning
the use and discldsure of confidential information are included for the benefit of,
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and shall be enforceable by, both EPA and any affected business having a
proprietary interest in the information.

(4) The SUBCONTRACTOR shall not use any confidential information supplied
by PRIME CONTRACTOR or EPA or obtained during performance hereunder to
compete with any business to which the confidential information relates.

(b) The SUBCONTRACTOR agrees to obtain the written consent of the PRIME
CONTRACTOR Program Manager, after a written determination by the
Contracting Officer, prior to entering into any second tier subcontract or

- consultant agreement that will involve the disclosure of confidential business
information by the SUBCONTRACTOR to the second tier subcontractor or

consultant. The SUBCONTRACTOR agrees to include this clause, including this
paragraph (b), in all second tier subcontracts or consultant agreements awarded,
pursuant to this Agreement, that require the furnishing of confidential business
information to a second tier subcontractor or consultant. '

Limitation on Future Contracting

Due to the scope and nature of this Agreement, the SUBCONTRACTOR shall
observe the following restrictions on future hazardous waste site contracting for

-the duration of the Agreement or as otherwise specified:

(1) The SUBCONTRACTOR will be ineligible to compete for remedial action
projects for which the SUBCONTRACTOR has developed or contributed to the
solicitation package. '

(2) The SUBCONTRACTOR, for a period of three (3) years after the completion
of the Work under this Agreement, agrees not to compete for or to represent a
private party on any work pertaining to a specific site at which the
SUBCONTRACTOR previously performed for the PRIME CONTRACTOR
under this Agreement without the prior written approval of the PRIME

CONTRACTOR Program Manager.

(3) Regarding paragraphs (1) and (2) above, the approval/disapproval by ihe

- PRIME CONTRACTOR Program Manager will not be unreasonably withheld.

Verbal approval/disapproval may be provided. All verbal discussions will be
confirmed in writing. The PRIME CONTRACTOR Program Manager's decision
to approval or disapproval will be based upon consultation with the EPA
Contracting Officer. The decisions of the EPA Contracting Officer are final.

The SUBCONTRACTOR shall insert in any second tier remedial planning and
implementation subcontract or consultant agreement hereunder the provisions
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which shall conform substantially to the language of this article, including this
paragraph. However, Paragraphs (1) and (2) shall be included in all second tier
subcontract and consultant agreements.

‘Health and Safety

The nature of the Work to be performed under this Agreement is inherently
hazardous. -

In performance of Work under this Agreement the SUBCONTRACTOR shall, as
a minimum, satisfy all Federal, state, and local statutes, regulations, ordinances,
etc., regarding health and safety. Beyond this minimum requirement, the
SUBCONTRACTOR shall comply with his own Health and Safety Program and
with the Site Safety Plan prepared by PRIME CONTRACTOR for a particular
site proposed for field investigation under this Agreement.

Training

The SUBCONTRACTOR shall certify to PRIME CONTRACTOR in writing that
each of its employees or second tier subcontractors or consultants has completed
an EPA approved training program (IAW 29 CFR 1910.120), in relation to this
project, prior to assignment of any such employee or second tier subcontractor or
consultant to field duty.

Technical Data
(1) The SUBCONTRACTOR hereby agrees to deliver to PRIME

CONTRACTOR within one hundred and twenty (120) days after the completion
of the Work under this Agreement or as otherwise requested by PRIME

CONTRACTOR the following documents:

a. 'All originals and copies, and all abstracts and excerpts therefrom, of all
information supplied to the SUBCONTRACTOR by PRIME CONTRACTOR
and specifically designated "Confidential Business Information”, pursuant to the
clause entitled "Treatment of Confidential Information."”

b. All originals and copies, and all abstracts and excerpts therefrom, of all
information collected by the SUBCONTRACTOR directly from a business or
from a source that represents a business or businesses, such as a trade association,
pursuant to the clause entitled "Screening Business Information for Claims of
Confidentiality." '
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c. All originals (if originals are unavailable, copies will be acceptable) of all
data defined below, which are pertinent to the support of the Remedial Response
Program and have been furnished to the SUBCONTRACTOR by PRIME
CONTRACTOR or have been generated by the SUBCONTRACTOR in
performance of this Agreement. In the event that there is any disagreement as to
whether certain data is considered pertinent, the PRIME CONTRACTOR
Program Manager shall make the final determination.

"Data", as used in this cla—usé, means recorded information, regardless of form or
the media on which it may be recorded. The term includes technical data and
computer software. The term does not include information incidental to contract
administration, such as financial, administrative, cost or pricing, or management
information. '

d. Copies of all other types of additional data, including but not limited to:
reference materials, source lists, field notes, log books, chemical data, maps, and
photographs, pursuant to the contract clause entitled "Additional Data
Requirements."

(2) With regard to all copies of data specifically requested by PRIME
CONTRACTOR after 120 days from the completion of the Work and supplied in
response thereto by the SUBCONTRACTOR, the SUBCONTRACTOR shall be
entitled to compensation (either through this Agreement or a separate contractual
agreement) to cover the cost of collecting, preparing, editing, duplicating,
assembling, and shipping the data requested.

(3) The SUBCONTRACTOR shall not be required to turn over or provide to
PRIME CONTRACTOR any of the following:

a. Financial, administrative, cost and pricing and management data, or other
information incidental to contract administration, pursuant to the clause entitled
"Rights in Data - Special Works." Such financial, cost, pricing, and management
data does not refer to site specific cost records which are necessary to substantiate
COSst recovery actions.

b. Data that is not essential and closely related to the Work. In the event
there is any disagreement as to whether certain data is essential and related to the
Work, the PRIME CONTRACTOR Program Manager shall make the final
determination. |

c.  Contractual agreements for supplies or services not related to the Work
under this Agreement. (This exclusion does not apply, however, to technical data
resulting from such services). '
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d. SUBCONTRACTOR and personnel performance ratings and evaluations.

e. Technical or other data previously developed by parties other than the

SUBCONTRACTOR which was acquired independently of this Agreement or
acquired by the SUBCONTRACTOR prior to this Agreement under conditions
restricting the SUBCONTRACTOR's right to such data.

(4) Upon receipt of all data provided to the PRIME CONTRACTOR by the
SUBCONTRACTOR under paragraph (1), above, the PRIME CONTRACTOR
Program Manager shall acknowledge in writing to the SUBCONTRACTOR the
receipt of all confidential or other data.

Future Expert Consulting Services

It is recognized that, subsequent to the performance of the Work, the need may
arise to provide expert testimony during hearings and/or court proceedings
involving site specific activities or other matters, with regard to which personnel
provided by the SUBCONTRACTOR under this Agreement (including second
tier subcontractor personnel) would have gained expertise as a result of tasks
performed under this Agreement. Therefore, the SUBCONTRACTOR agrees to
make available expert consulting services in support of such future proceedings,
and to enter into intent agreements as necessary with second tier subcontractors or
consultants to ensure the availability of SUBCONTRACTOR personnel, provided
under this Agreement, to provide expert consulting services. Any agreement to
provide such services in the future serves as a notice of intent only. Such services
are not purchased hereby and will be obtained through a separate contractual
agreement.

Notification of Conflict of Interest Regarding Personnel

In addition to the requirements of the Agreement clause entitled "Organizational
Conflicts of Interest,” the following provisions with regard to individual
personnel performing under this Agreement shall apply for the duration of the
Agreement.

The SUBCONTRACTOR agrees to notify the PRIME CONTRACTOR Program
Manager of any actual, apparent, or potential conflict of interest with regard to
any individual working on the Project or having access to information regarding
this Agreement. Notification of any conflict of interest shall include both
organizational conflicts of interest (as defined in the above-referenced Agreement
clause) and personal conflicts of interest (which are defined as the same types of
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L.12

. relationships as an organizational conflict of interest, but applicable to an

individual).

In the event that a personal conflict of interest appears to exist, the individual who
is affected shall be disqualified from taking part in any way in the performance of
the assigned work which crca;ed the conflict of interest situation.

Project Employee Confidentiality Agreement

The SUBCONTRACTOR agrees to obtain confidentiality agreements from all
personnel working under this Agreement. Confidentiality Agreement Forms for
this purpose will be providled by PRIME CONTRACTOR. Any second tier
subcontractor or consultant will also require completion of such forms which will -
be retained by the SUBCONTRACTOR with copies sent to the PRIME
CONTRACTOR Program Manager.

Such agreements shall contain provisions which stipulate that each individual
agrees not to disclose to any entity external to EPA, DOJ, or PRIME
CONTRACTOR either in whole or in part any data or technical data provided by
PRIME CONTRACTOR or the Government or generated by the
SUBCONTRACTOR, any site specific cost information, or any enforcement
strategy without first obtaining the written permission of the EPA Contracting
Officer. Such agreements shall be effective for a period of ten (10) years
commencing with the date of this Agreement. '

Expert Testimony

From time to time, the Government may have the need for expert testimony
during enforcement proceedings for a given site where the SUBCONTRACTOR
provided services. Such effort shall be considered within the scope of this
Agreement. The individual(s) selected to testify shall be fully knowledgeable of
the details of the site under litigation, shall be credible, and be an expert in their

field. The testimony shall normally relate to what ~actions the

SUBCONTRACTOR took at a site. In the event such services are required after
performance of this Agreement, a separate negotiated agreement may be
instituted with the SUBCONTRACTOR.

Second Tier Subcontractor or Consultant Selection Procedures
The SUBCONTRACTOR shall select second tier subcontractors or consultant

services in accordance with Title IX of the Federal Property and Administrative
Services Act of 1949. Such procedures are required by Section 119 of the
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Superfund Amendments and Reauthorization Act of 1986 and shall apply only to
subcontracts in support of the Superfund Program.

No such second tier subcontractor or consultation agreements will be entered into
without the written permission of the PRIME CONTRACTOR Program Manager.

Competition in Subcontracting

" The SUBCONTRACTOR shall select lower tier subcontractors (including

suppliers) or consultants on a competitive basis to the maximum practical extent
consistent with the objectives and requirements of the task assignment. No such
second tier subcontracts or consultant agreements will be entered into without the
written approval of the PRIME CONTRACTOR Program Manager.

Special Patent Reporting Requirements

In order to avoid, mitigate or neutralize an actual or potential conflict of interest,
if the SUBCONTRACTOR anticipates the use of corporate patents or other
proprietary technologies unique to the SUBCONTRACTOR for use in remedial
design and/or remedial action, the SUBCONTRACTOR shall notify the PRIME
CONTRACTOR Program Manager in writing of the intent to use such patents or
proprietary technologies within five (5) days of the execution of this Agreement.

Restrictions on Subcontractor Sales to the Government

(a) Except as provided in (b) below, the SUBCONTRACTOR shall not enter into
any agreement with an actual or perspective lower tier subcontractor, ‘nor
otherwise act in any manner, which has or may have the effect of restricting sales
by such lower tier subcontractors directly to the Government of any item or
process (including computer software) made or furnished by the lower tier
subcontractor under this Agreement or under any follow-on production contract.

(b) The prohibition in (a) above does not preclude the SUBCONTRACTOR from
asserting rights that are otherwise authorized by law or regulation.

(c) The SUBCONTRACTOR agrees to incorporate the substance -of this clause,
including this paragraph (c), in all lower tier subcontracts under this Agreement.
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Anti-Kickback Procedures
(a) Definitions.

"Kickback", as used in this clause, means any money, fee, commission, credit
gift, gratuity, thing of value, or compensation of any kind which is provided,
directly or indirectly, to any PRIME CONTRACTOR, PRIME CONTRACTOR
employee, SUBCONTRACTOR, SUBCONTRACTOR employee, lower tier
subcontractor, or lower tier subcontractor employee for the purpose of improperly
obtaining or rewarding favorable treatment in connection with a subcontract
relating to the Prime Contract.

"Person”, as used in this clause, means a corporation, partnership, business
association of any kind, trust, joint-stock company, or individual.

"SUBCONTRACTOR Agréement", as used in this clause, means a contract or
contractual action entered into by the PRIME CONTRACTOR and
SUBCONTRACTOR for the purpose of obtaining supplies, materials, equipment,
or services of any kind.

"PRIME CONTMCT OR Employee", as used in this clause, means any officer,
partner, employee, or agent of a PRIME CONTRACTOR .

"Lower Tier Subcontract”, as used in this clause, means a contract or contractual
action entered into by a SUBCONTRACTOR and a lower tier subcontractor for
the purpose of obtaining supplies, materials, equipment, or services of any kind
under a subcontract.

"Lower Tier Subcontractor”, as used in this clause, (1) means any person, other
than the SUBCONTRACTOR, who offers to furnish or furnishes any supplies,
materials, equipment, or services of any kind under a lower tier subcontract
entered into in connection with such subcontract and (2) includes any person who
offers to furnish or furnishes general supplies to the SUBCONTRACTOR or a
higher tier subcontractor.

"Lower Tier Subcontractor employee”, as used in this clause, means any officer,
partner, employee, or agent of a lower tier subcontractor.

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any
person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract
price charged by a SUBCONTRACTOR to the PRIME CONTRACTOR in the
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contract price charged by a lower tier subcontractor to a SUBCONTRACTOR or
higher tier subcontractor.
(c)(1) The SUBCONTRACTOR shall have in place and follow reasonable
procedures designed to prevent and detect possible violations described in
paragraph (b) of this clause in its own operations and direct business
relationships.
(2) When the SUBCONTRACTOR has reasonable grounds to believe that a
violation described in paragraph (b) of this clause may have occurred, the
SUBCONTRACTOR shall promptly report in writing the possible violation.
Such reports shall be made to the inspector general of the contracting agency, the
head of the contracting agency if the agency does not have an inspector general,
or the Department of Justice.
(3) The SUBCONTRACTOR shall cooperate fully with any Federal agency
investigating a possible violation described in paragraph (b) of this clause.
(4) Regardless of the contract tier at which a kick-back was provided, accepted, or
charged under the contract in violation of paragraph (b) of this clause, the
Program Manager may -
(i) Offset the amount of the kickback against any monies owed by the
PRIME CONTRACTOR under this contract and/or (ii) direct that the
SUBCONTRACTOR withhold from sums owed the lower tier
subcontractor, the amount of the kickback. The Program Manager may
order that monies withheld under subdivision (c)(4)(ii) of this clause be
paid over to the PRIME CONTRACTOR unless the PRIME
CONTRACTOR has already offset those monies under subdivision
(c)(@)() of this clause. In the latter case, the SUBCONTRACTOR shall
notify the Program Manager when the monies are withheld.
(5) The SUBCONTRACTOR agrees to incorporate the substance of this
clause, including this subparagraph (c)(5), in all lower tier subcontracts
under this contract. :

'Examination of Records by Comptroller General

(a) This clause applies if this Agreement exceeds $10,000 and was entered into by
negotiation.

(b) The Comptroller General of the United States or a duly authorized
representative from the General Accounting Office shall, until 3 years after final
payment under this contract or for any shorter period specified in Federal
Acquisition Regulation (FAR) Subpart 4.7, Contractor Records Retention, have
access to and the right to examine any of the SUBCONTRACTOR's directly
pertinent books, documents, papers, or other records involving transactions
related to this Agreement.
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(c) The SUBCONTRACTOR agrees to include in lower tier subcontracts under
this contract a clause to the effect that the Comptroller General or a duly
authorized representative from the General Accounting Office shall, until 3 years
after final payment under the subcontract or for any shorter period specified in
FAR Subpart 4.7, have access to and the right to examine any of the lower tier
subcontractor's directly pertinent books, documents, papers, or other records
involving transactions related to the ‘lower tier subcontract. "Lower Tier
Subcontract,” as used in this clause, excludes (1) purchase orders not exceeding
$10,000 and (2) subcontracts or purchase orders for public utility services at rates
established to apply uniformly ‘to the public, plus any applicable reasonable
connection charge.

(d) The periods of access and examination in paragraphs (b) and (c) above for
records relating to (1) appeals under the disputes clause, (2) litigation or
settlement of claims arising from the performance of this contract, or (3) costs and
expenses of this contract to which the Comptroller General or a duly authorized
representative from the General Accounting Office has taken exception shall
continue until such appeals, litigation, claims, or exceptions are disposed of.

Audit-Negotiation

(a) Examination of Costs. If this is a cost-reimbursement, incentive, time-and-
materials, labor-hour, or price-redeterminable contract, or any combination of
these, the SUBCONTRACTOR shall maintain-and the EPA Contracting Officer
and PRIME CONTRACTOR Program Manager or representatives of the EPA
Contracting Officer and PRIME CONTRACTOR Program Manager shall have
the right to examine and audit --- books, records, documents, and other evidence
and accounting procedures and practices, sufficient to reflect properly all costs
claimed to have been incurred or anticipated to be incurred in performing under
this Agreement. This right of examination shall include inspection at all
reasonable times of the SUBCONTRACTOR's plants, or parts of them, engaged
in performing the Work.

(b) Cost or pricing data. If, pursuant to law, the SUBCONTRACTOR has been
required to submit cost or pricing data in connection with pricing this Agreement
or any modification to this Agreement, the EPA Contracting Officer and PRIME
CONTRACTOR Program Manager or representatives of the EPA Contracting
Officer and PRIME CONTRACTOR Program Manager who are employees of the -
PRIME CONTRACTOR or the Government shall have the right to examine and
audit all books, records, documents, and other data of the SUBCONTRACTOR

(including computations and projections) related to negotiating, pricing, or

performing under this Agreement or modification, in order to evaluate the
accuracy, completeness, and currency of the cost or pricing data. The right of
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examination shall extend to all documents necessary to permit adequate
evaluation of the cost or pricing data submitted, along with the computations and
projections used.

(c) Reports. If the SUBCONTRACTOR is required to furnish cost, funding, or
performance reports, the EPA Contracting Officer and PRIME CONTRACTOR
Program Manager or representatives of the EPA Contracting Officer and PRIME
CONTRACTOR Program Manager who are employees of the PRIME
CONTRACTOR or the Government shall have the right to examine and audit
books, records, other documents, and supporting materials, for the purpose of
evaluating (1) the effectiveness of the SUBCONTRACTOR's policies and
procedures to produce data compatible with the objectives of these reports and (2)

the data reported.

(d) Availability. The SUBCONTRACTOR shall make available at its office at all
reasonable times the materials described in paragraphs (a) and (b) above, for
examination, audit, or reproduction, until 10 years after final payment under this
contract, or for any longer period required by statute or by other clauses of this
contract. In addition -

(1) If this contract is completely or partially terminated, the records
relating to the work terminated shall be made available for 10 years after any
resulting final termination settlement; and '

(2) Records relating to appeals under the Disputes clause or to litigation or

the settlement of claims arising under or relating to this contract shall be made
available until such appeals, litigation, or claims are disposed of.
(e) The SUBCONTRACTOR shall insert a clause containing all the terms of this
clause, including this paragraph (e), in all lower tier subcontracts over $10,000
under this contract, altering the clause only as necessary to identify properly the
contracting parties and the Program Manager under the PRIME
CONTRACTOR's prime contract.

Price Reduction for Defective Cost or Pricing Data

(a) If the Government should audit the SUBCONTRACTOR records or any lower
tier subcontractor records and determine that any price was defective which
results in a reduction of the amount of the Prime Contract, the amount of the price

reduction will be passed on to the SUBCONTRACTOR on the following basis:

(b) If any prfce, including profit or fee, negotiated in connection with this

- contract, or any lower tier subcontract under this contract, was increased by any

significant amount because (1) the SUBCONTRACTOR or a lower tier
subcontractor furnished cost or pricing data that were not complete, accurate, and
current as certified in its Certificate of Current Cost or Pricing Data, (2) a lower
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tier subcontractor or prospective lower tier subcontractor furnished the
SUBCONTRACTOR cost or pricing data that were not complete, accurate, and
current as certified in the SUBCONTRACTOR's Certificate of Current Cost or
Pricing Data, or (3) any of these parties furnished data of any description that
were not accurate, the price or cost shall be reduced accordingly and this contract
shall be modified to reflect the reduction.

(c) Any reduction in this contract price under paragraph (b) above due to
defective data from a prospective lower tier subcontractor that was not
subsequently awarded the lower tier subcontract shall be limited to the amount,
plus applicable overhead and profit markup, by which (1) the actual lower tier
subcontract or (2) the actual cost to the SUBCONTRACTOR, if there was no
lower tier subcontract, was less than the prospective lower tier subcontract cost -
estimate submitted by the SUBCONTRACTOR, provided, that the actual lower
tier subcontract price was not itself affected by defective cost or pricing data.

(d) (1) If the Program Manager determines under paragraph (b) of this clause that
a price or cost reduction should be made, the SUBCONTRACTOR agrees not to
raise the following matters as a defense:

(i) The SUBCONTRACTOR or lower tier subcontractor was a sole source
supplier or otherwise was in a superior bargaining position and thus the
price of the contract would not have been modified even if accurate,
complete, and current cost or pricing data had been submitted.

(ii) The Program Manager should have known that the cost or pricing data
in issue were defective even though the SUBCONTRACTOR or lower tier
subcontractor took no affirmative action to bring the character of the data
to the attention of the Program Manager.

(iii) The contract was based on an agreement about the total cost of the
contract and there was no agreement about the cost of each item procured
under the contract. -

(iv) The SUBCONTRACTOR or lower tier subcontractor did not submit a
Certificate of Current Cost or Pricing Data.

(2)(1) Except as prohibited by subdivision (d)(2)(ii) of this clause, an
offset in an amount determined appropriate by the Program Manager
based upon the facts shall be allowed against the amount of a contract
price reduction if-
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(A) The SUBCONTRACTOR certifies to the Program Manager
that, to the best of the SUBCONTRACTOR's knowledge and belief, the
SUBCONTRACTOR is entitled to the offset in the amount requested; and

k (B) The SUBCONTRACTOR proves that the cost or pricing data
were available before the date of agreement on the price of the contract (or
price of the modification) and that the data were not submitted before such
date.

(i) An offset shall not be allowed if-

(A) The understated data was known by the SUBCONTRACTOR
to be understated when the Certificate of Current Cost or Pricing Data was
signed; or

(B) the PRIME CONTRACTOR proves that the facts demonstrate
that the contract price would not have increased in the amount to be offset
even if the available data had been submitted before the date of agreement
on price. -

Subcontractor Cost or Pricing Data.

(a) Before awarding any lower tier subcontract expected to exceed $100,000
when entered into, or before pricing any lower tier subcontract modification
involving a pricing adjustment expected to exceed $100,000, the
SUBCONTRACTOR shall require the lower tier subcontractor to submit cost or
pricing data (actually or by specific identification in writing), unless the price is-

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in
substantial quantities to the general public; or

(3) Set by law or regulation.

(b) The SUBCONTRACTOR shall require the lower tier subcontréctor to certify
in substantially the form prescribed in Subsection 15.804-4 of the Federal
Acquisition Regulation (FAR) that, to the best of its knowledge and belief, the

data submitted under paragraph (a) above were accurate, complete, and current as
of the date of agreement on the negotiated price of the subcontract or lower tier

n modification
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(c) In each lower tier subcontract that exceeds $100,000 when entered into, thé
SUBCONTRACTOR shall insert either -

(1) The substance of this clause, including this paragraph (c), if paragraph
(a) above requires admission of cost or pricing data for the lower tier subcontract;
or . '

(2) The substanc¢ of the clause at FAR 52.215-25, Subcontractor Cost or
Pricing Data-Modifications. . '

Subcontractor Cost or Pricing Data-Modifications

(a) The requirements of paragraphs (b) and (c) of this clause shall (1) become
operative only for any modification to this contract involving a pricing adjustment
expected to exceed $100,0QO and (2) be limited to such modifications.

(b) Before awarding any lower tier subcontract expecicd to exceed $100,000
when entered into, or pricing any lower tier subcontract modification involving a
pricing adjustment expected to exceed $100,000, the SUBCONTRACTOR shall

‘require the lower tier subcontractor to submit cost or pricing data (actually or by

specific identification in writing), unless the price is-

(1) Based on adequate price competition; _

(2) Based on established catalog or market prices of commercial items
sold in substantial quantities to the general public; or

(3) Set by law or regulation.
(c) The SUBCONTRACTOR shall require the lower tier subcontractor to certify
in substantially the form prescribed in Subsection 15.804-4 of the Federal
Acquisition Regulation (FAR) that, to the best of its knowledge and belief, the
data submitted under paragraph (b) above were accurate, complete, and current as
of the date of agreement on the negotiated price of the lower tier subcontract or
lower tier subcontract modification.
(d) The SUBCONTRACTOR shall insert the substance of this clause, including
this paragraph (d), in each lower tier subcontract that exceeds $100,000 when

- entered into.

Utilization of Small Business Concerns and Small Disadvantaged Business
Concerns

(a) It is the policy of the United States that small business concerns and small
business concerns owned and controlled by socially and economically
disadvantaged individuals shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts
and subcontracts for subsystems, assemblies, components and related services for
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major systems. It is further the policy of the United States that its prime
contractors establish procedures to ensure the timely payment of amounts due
pursuant to the terms of their subcontracts with small business concerns and small
business concerns owned and controlled by socially and economically
disadvantaged individuals.

(b) The SUBCONTRACTOR hereby agrees to carry out this policy in the
awarding of lower tier subcontracts to the fullest extent consistent with efficient
contract performance. The SUBCONTRACTOR further agrees to cooperate in

" any studies or surveys as may be conducted by the United States Small Business

Administration or the awarding agency of the United States as may be necessary
to determine the extent of the SUBCONTRACTOR's compliance with this clause.

(c) As used in this contract, the term "small business concern"” shall mean a small
business as defined pursuant to section 3 of the Small Business Act and relevant
regulations promulgated pursuant thereto. The term "small business concern
owned and controlled by socially and economically disadvantaged individuals”
shall mean a small business concern- _

(1) Which is at least 51 percent owned by one or more socially and
economically disadvantaged individuals; or, in the case of any publicly owned
business, at least 51 per cent of the stock of which is owned by one or more
socially and economically disadvantaged individuals and

(2) Whose management and daily business operations are controlled by
one or more of such individuals.

The SUBCONTRACTOR. shall presume that socially and economically
disadvantaged individuals include Black Americans, Hispanic Americans, Native
Americans, Asian-Pacific Americans, Asian-Indian Americans and other
minorities, or any other individual found to be disadvantaged by the
Administration pursuant to section 8(a) of the Small Business Act.

(d) SUBCONTRACTOR's acting in good faith may rely on written

‘representations by their lower tier subcontractors regarding their status as either a-

small business concern or a small business concern owned and controlled by
socially and economically disadvantaged individuals.

Utilization of Women-Owned Small Businesses.

(a) "Women-Owned small businesses”, as used in this clause, means small
business concerns that are at least 51 percent owned by women who are United
States citizens and who also control and operate the business.

"Control", as used in this clause, means exercising the power to make policy
decisions.

"Operate”, as used in this clause, means being actively involved in the day-to-day
management of the business.
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"Small business concern"”, as used in this clause, means a concern including its
affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) It is the policy of the United States that women-owned small businesses shall
have the maximum practicable opportunity to participate in performing contracts
awarded by any Federal agency.

(c) The SUBCONTRACTOR agrees to use its best efforts to give women-owned
small businesses the maximum practicable opportunity to participate in the lower
tier subcontracts it awards to the fullest extent consistent with the efficient
performance of its contract. _

(d) The SUBCONTRACTOR may rely on written representations by its
subcontractors regarding their status as women-owned small businesses.

Utilization of Labor Surplus Area Concerns

(a) Applicability. This clause is applicable if this contract exceeds the
appropriate small purchase limitation in Part 13 of the Federal Acquisition
Regulation.

(b) Policy. It is the policy of the Government to award contracts to concerns that
agree to perform substantially in labor surplus areas (LSA's) when this can be
done consistent with the efficient performance of the contract and at prices no
higher than are obtainable elsewhere. The SUBCONTRACTOR agrees to use its
best efforts to place lower tier subcontracts in accordance with this policy.

(¢) Order of preference. In complying with paragraph (b) above and with

- paragraph (c) of the clause of this contract entitled Utilization of Small Business

concerns and Small Disadvantaged Business Concerns, the SUBCONTRACTOR
shall observe the following order of preference in awarding lower tier
subcontracts: (1) small business concerns that are LSA concerns, (2) other small
business concerns, and (3) other LSA concerns. '

(d) Definitions. "Labor surplus area,” as used in this clause, means a
geographical area identified by the Department of Labor in accordance with 20
CFR 654, Subpart A, as an area of concentrated unemployment or
underemployment or an area of labor surplus.

"Labor surplus area concern,” as used in this clause, means a concern that
together with its first-tier subcontractors will perform substantially in labor
surplus areas. Performance is substantially in labor surplus areas if the costs
incurred under the contract on account of manufacturing, production, or

eid c: & a: ARCS\0401 I\Section] 18



L.25

performance of appropriate services in labor surplus areas exceed 50 percent of
the contract price.

Equal Opportunity
During performing this contract, the SUBCONTRACTOR agrees as follows:

(1) The SUBCONTRACTOR shall not discriminate against any employee or
applicant for employment because of race, color, religion, sex, or natxonal origin.

(2) The SUBCONTRACTOR shall take affirmative action to ensure that
applicants are employed, and that employees are treated during employment,

“without regard to their race, color, religion, sex, or national origin. This shall

include, but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv)
transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination,
(vii) rates of pay or other forms of compensation, and (viii) selection for trammg,
including apprenticeship. :

(3) The SUBCONTRACTOR shall post in conspicuous places available to
employees and applicants for employment the notices to be provided by the
Program Manager that explain this clause.

(4) The SUBCONTRACTOR shall, in all solicitations or advertisements for
employees placed by or on behalf of the SUBCONTRACTOR, state that all
qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, or national origin.

(5) The SUBCONTRACTOR shall send, to each labor union or representative

-of workers with which it has a collective bargaining agreement or other contract

or understanding, the notice to be provided by the Program Manager advising the
labor union or works' representative of the SUBCONTRACTOR's commitments
under this clause, and post copies of the notice in conspicuous places available to
employees and applicants for employment.

(6) The SUBCONTRACTOR shall comply with Executive Order 11246, as
amended, and the rules, regulations, and orders of the Secretary of Labor.

(7) The SUBCONTRACTOR shall furnish to the contracting agency all
information required by Executive Order 11246, as amended, and by the rules,
regulations, and orders of the Secretary of Labor. Standard Form 100 (EEO-1), or
any successor form, is the prescribed form to be filed within 30 days following
the award, unless filed within 12 months preceding the date of award.
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(8) The SUBCONTRACTOR shall permit access to its books, records, and
accounts by the contracting agency or the Office of Federal Contract Compliance
Programs (OFCCP) for the purposes of investigation to ascertain the
SUBCONTRACTOR's compliance with the applicable rules, regulations, and
orders. '

(9) If the OFCCP determines that the SUBCONTRACTOR is not in compliance
with this clause or any rule, regulation, or order of the secretary of Labor, this
contract may be canceled, terminated, or suspended in whole or in part and the
SUBCONTRACTOR may be declared ineligible for further Government
contracts, under the procedures authorized in Executive Order 11246, as
amended. In addition, sanctions may be imposed and remedies invoked against
the SUBCONTRACTOR as provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor, or as otherwise provided
by law.

(100 The SUBCONTRACTOR shall include the terms and conditions of
subparagraph (1) through (11) of this clause in every lower tier subcontract or
purchase order that is not exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246, as amended, so that
these terms and conditions will be binding upon each lower tier subcontractor or
vendor.

(11) The SUBCONTRACTOR shall take such action with respect to any lower
tier subcontract or purchase order as the contracting agency may direct as a means
of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the SUBCONTRACTOR becomes involved in, or is threatened
with, litigation with a lower tier subcontractor or vendor as a result of any
direction, the SUBCONTRACTOR may request the United States to enter into
the litigation to protect the interests of the United States.

Affirmative Action for Special Disabled and Vietnam Era Veterans

(a) Definitions.

"Appropriate office of the State employment service system," as used in this
clause, means the local office of the Federal-State national system of public
employment offices assigned to serve the area where the employment opening is
to be filled, including the District of Columbia, Guam, Puerto Rico, Virgin
Islands, American Samoa, and the Trust Territory of the Pacific Islands.

"Openings that the SUBCONTRACTOR proposes to fill from within its own
organization," as used in this clause, means employment openings for which no
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one outside the SUBCONTRACTOR's organization (including any affiliates,
subsidiaries, and the parent companies) will be considered and includes any
openings that the SUBCONTRACTOR proposes to fill from regularly established
"recall” lists. '

"Openings that the SUBCONTRACTOR proposes to fill under a customary and
traditional employer-union hiring arrangement,” as used in this clause, means
employment openings that the SUBCONTRACTOR proposes to fill from union
halls, under their customary and traditional employer-union hiring relationship.

"Suitable employment openings," as used in this clause ---

(DIncludes, but is not limited to, openings that occur in jobs categorized as ---
(i) - Production and nonproduction;
(>ii) Plant and office;
(iii)) Laborers and mechanics;
(iv)  Supervisory and nonsupervisory;
W) Technical; and
(vi)  Executive, administrative, and professional positions compensated
on a salary basis of less than $25,000 a year; and

(2) Includes full-time employment, temporary employment of over 3 days, and
part-time employment, but not openings that the SUBCONTRACTOR proposes
to fill from within its own organization or under a customary and traditional
employer-union hiring arrangement, nor openings in an educational institution
that are restricted to students of that institution.

(b) General. (1) Regarding any position for which the employee or applicant for
employment is qualified, the SUBCONTRACTOR shall not discriminate against
the individual because the individual is a special disabled or Vietnam Era veteran.
The SUBCONTRACTOR agrees to take affirmative action to employ, advance in
employment, and otherwise treat qualified special disabled and Vietnam Era
veteran without discrimination based upon their disability or veterans' status in all
employment practices such as ---

@) Employment;

(i)  Upgrading;

(iii) Demotion or transfer;

(iv)  Recruitment;

V) Adpvertising;

(vi)  Layoff or termination;

(vii)  Rates of pay or other forms of compensation; and

(viii) Selection for training, included apprenticeship.
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(2) The SUBCONTRACTOR agrees to comply with the rules, regulations, and
relevant orders of the Secretary of Labor (Secretary) issued under the Vietnam
Era Veteran's Readjustment Assistance Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The SUBCONTRACTOR agrees to list all suitable
employment openings existing at contract award or occurring during contract
performance, at an appropriate office of the State employment service system in
the locality where the opening occurs. These openings include those occurring at
any SUBCONTRACTOR facility, including one not connected with performing
this contract. An independent corporate affiliate is exempt from this requirement.

(2) State and local government agencies holding Federal contracts of $10,000 or
more shall also list all their suitable openings with the appmpnate office of the
State employment service.

(3) The listing of suitable employment openings with the State employment
service system is required at least concurrently with using any other recruitment
source or effort and involves the obligations of placing a bona fide job order,
including accepting referrals of veterans and nonveterans. This listing does not
require hiring any particular job applicant or hiring from any particular group of
job applicants and is not intended to relieve the SUBCONTRACTOR from any
requirements of Executive orders or regulations concerning nondiscrimination in
employment.

(4) Whenever the SUBCONTRACTOR becomes contractuélly bond to the
listing terms of this clause, it shall advise the State employment service system, in
each State where it has establishments, of the name and location of each hiring
location in the State. As long as the SUBCONTRACTOR is contractually bound
to these terms and has so advised the State system, it need not advise the State
system of subsequent contracts. The SUBCONTRACTOR may advise the State
system when it is no longer bound by this contract clause.

(5) Under the most compelling circumstances, an employment opening may not
be suitable for listing, including situations when (i) the Government's needs
cannot reasonably be supplied, (ii) listing would be contrary to national security,
or (iii) the requirement of listing would not be in the Government's interest.

(d) Applicability. (1) This clause does not apply to the listing of employment
openings which occur and are filled outside the 50 states, the District of
Columbia, Puerto Rico, Guam, Virgin Islands, American Samoa, and the Trust
Territory of the Pacific Islands.

eid c: & a; ARCS\401 I\Section] 22



(2) The terms of paragraph (c) above of this clause do not apply to openings that
the SUBCONTRACTOR proposes to fill from within its own organization or
under a customary and traditional employer-union hiring arrangement. This
exclusion does not apply to a particular opening once an employer decides to
consider applicants outside of its -own orgamzatwn or employer-union
arrangement for that opening.

(e) Postings. (1) The SUBCONTRACTOR agrees to post employment notices
stating (i) The SUBCONTRACTOR's obligation under the law to take affirmative
action to employ and advance in employment qualified special disabled veterans
and veterans of the Vietnam era, and (ii) the rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to
employees and applicants for employment. They shall be in a form prescribed by
the Director, Office of Federal Contract Compliance Programs, Department of
Labor (Director), and provided by or through the Program Manager.

(3) The SUBCONTRACTOR shall notify each labor union or representative of
workers with which it has a collective bargaining agreement or other contract
understanding, that the SUBCONTRACTOR is bound by the terms of the Act,
and is committed to take affirmative action to employ, and advance in

- employment, qualified special disabled and Vietnam Era veterans.

(f) Noncompliance. 1f the SUBCONTRACTOR does not comply with the
requirements of this clause, appropriate actions may be taken under the rules,
regulations and relevant orders of the Secretary issued pursuant to the Act.

(g) Subcontracts. The SUBCONTRACTOR shall include the terms of this clause
in every lower tier subcontract or purchase order of $10,000 or more unless
exempted by rules, regulations, or orders of the Secretary. The

‘SUBCONTRACTOR shall act as specified by the Director to enforce the terms,

including action for noncompliance.

Employment Reports on Special Disabled Veterans and Veterans of the

L.27
Vietnam Era
(a) The SUBCONTRACTOR shall report at least annually, as required by the
Secretary of Labor, on:

(1) The number of special disabled veterans and the number of veterans
of the Vietnam era in the work-force of the SUBCONTRACTOR by job category
and hiring location; and
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(2) The total number of new employees hired during the period covered
by the report, and of that total, the number of special disabled veterans, and the
number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled "Federal
Contractor Veterans' Employment Report VETS-100".

(c) Reports shall be submitted no later than March 31 of each year beginning
March 31, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause
shall reflect total hires during the most recent 12-month period as of the ending
date selected for the employment profiel report required by paragraph (a)(1) of
this clause. SUBCONTRACTOR's may select an ending date: (1) as of the end
of any pay period during the period January through March 1st of the year the
report is due, or (2) as of December 31, if the SUBCONTRACTOR has previous
written approval from the Equal Employment Opportunity Commission to do so
for purposes of submitting the Employer Information Report EEO-1 (Standard
Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall
be based on voluntary disclosure. Each SUBCONTRACTOR subject to the
reporting requirements at 38 U.S.C. 2012(d) shall invite all special disabled
veterans and veterans of the Vietanam era who wish to benefit under the
affirmative action program at 38 U.S.C. 2012 to identify themselves to the
SUBCONTRACTOR. The invitation shall state that the information is voluntary
provided, that the information will be kept confidential, that disclosure or refusal
to provide the information will not subject the applicant or employee to any
adverse treatment and that the information will be used only in accordance with
the regulations promulgated under 38 U.S.C. 2012.

(f) Subcontracts. The SUBCONTRATOR shall include the terms of this clause
in every lower tier subcontract or purchase order of $10,000 or more unless
exempted by rules, regulations, or orders of the Secretary.

Affirmative Action for Handicapped Workers

(a) General. (1) Regarding any position for which the employee or applicant for
employment is qualified, the SUBCONTRACTOR shall not discriminate against
any employee or applicant because of physical or mental handicap. The
SUBCONTRACTOR agrees to take affirmative action to employ, advance in
employment, and otherwise treat qualified handicapped individuals without
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discrimination based upon their physical or mental handicap in all employment
practices such as ---

@) Employment;

(i)  Upgrading;

(iii) Demotion or transfer;

(iv)  Recruitment;

v) Advertising;

(vi)  Layoff or termination;

(vii)  Rates of pay or other forms of compensation; and
(viii) Selection for training, including apprenticeship,

(2) The SUBCONTRACTOR agrees to comply with the rules, regulations, and

‘relevant orders of the Secretary of Labor (Secretary) issued under the

Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The SUBCONTRACTOR agrees to post employment notices
stating (i) the SUBCONTRACTOR's obligation under the law to take affirmative
action to employ and advance in employment qualified handicapped individuals
and (ii) the rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to
employees and applicants for employment. They shall be in a form prescribed by
the Director, Office of Federal Contract Compliance Programs, Department of
Labor (Director), and provided by or through the Program Manager.

(3) The SUBCONTRACTOR shall notify each labor union or representative of
workers with which it has a collective bargaining agreement or other contract
understanding, that the SUBCONTRACTOR is bound by the terms of Section
502 of the Act and is committed to take affirmative action to employ, and
advance in employment, qualified physically and mentally handicapped
individuals.

(¢) Noncompliance. 1If the SUBCONTRACTOR does not comply with the
requirements of this clause, appropriate actions may be taken under the rules,
regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Surplus.

"Labor surplus area concern," as used in this clause, means a concern that
together with its first-tier subcontractors will perform substantially in labor
surplus areas. Performance is substantially in labor surplus areas if the costs
incurred under the contract on account of manufacturing, production, or
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performance of appropriate services in labor surplus areas exceed 50 percent of
the contract price.

Clean Air and Water

(a) "Air Act," as used in this clause, means the Clean Air Act (42 U.S.C. 7401 et
seq.)

"Clean air standards," as used in this clause, means ---

(1) Any enforceable rules, regulations, guidelines, standards, limitations, orders,
controls prohibitions, work practices, or other requirements contained in , issued
under, or otherwise adopted under the Air Act or Executive Order 11738;

(2) An applicable implementation plan as described in section 110(d) of the air
Act (42 U.S.C. 7410(d)); '

(3) An approved implementation procedure or plan under section 111(c) or
section 111(d) of the Air Act (42 U.S.C. 7411(c) or (d)); or

" (4) An approved implcmentatioh procedure under section 112(d) of the Air Act
(42 U.S.C. 7412(d)).

"Clean water standards, " as used in this clause, means any enforceable limitation,
control, conditions,prohibition, standard, or other requirement promulgated under
the Water Act or contained in a permit issued to a discharger by the
Environmental Protection Agency or by a State under an approved program, as
authorized by section 402 of the Water Act (33 U.S.C. 1342), or by local
government to ensure compliance with pretreatment regulations as required by
section 307 of the Water Act (33 U.S.C. 1317).

"Compliance," as used in this clause, means compliance with ---
(1) Clean air or water standards; or

(2) A schedule or plan ordered or approved by a court of competent jurisdiction,
the Environmental Protection Agency, or an air or water pollution control agency
under the requirements of the Air Act or Water Act and related regulations.

"Facility," as used in this clause, means any performance of a contract or
subcontract. When a location or site of operations includes more than one
building, plant, installation, or structure, the entire location or site shall be
deemed a facility except when the administrator, or a designee, of the
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Environmental Protection Agency, determines that independent facilities are
located in one geographical area. ' :

"Water Act," as used in this clause, means Clean Water Act (33 U.S.C. 1251 et
seq.).

(b) The SUBCONTRACTOR agrees ---

(1) To comply with all the requirements of section 114 of the Clean Air Act (42

U.S.C. 7414) and section 308 of the Clean Water Act (33 U.S.C. 1318) relating to
inspection, monitoring entry, reports, and information, as well as other
requirements specified in Section 114 and Section 308 of the Air Act and the
Water Act, and all regulations and guidelines issued to implement those acts
before the award of this contract;

(2) That no portion of the work required by this contract will be pérfdrmed ina
facility listed on the Environmental Protection-Agency List of Violating Facilities
on the date when this contract was awarded unless and until the EPA eliminates

. the name of the facility from the listing;

(3) To use best efforts to comply with clean air standards and clean water
standards at the facility in which the contract is being performed; and .

(49) To insert the substance of this clause into any nonexempt lower tier
subcontract, including this subparagraph (b)(4).

Hazardous Material Identification and Material Safety Data

(@) The SUBCONTRACTOR agrees to submit a Material Safety Data Sheet
(Department of Labor Form OSHA-20) as prescribed in Federal Standard No.
313A, for all hazardous material 5 days before delivery of the materials, whether
or not listed in Appendix A of the Standard. This obligation applies to all
materials delivered under this contract which will involve exposure to hazardous
materials or items containing these materials.

(b) "Hazardous material," as used in this clause, is as defined in Federal Standard
No. 313A, in effect on the date of _this contract.

(c) Neither the requirements of this clause nor any act or failure to act by the
PRIME CONTRACTOR or the Government shall relieve the
SUBCONTRACTOR of any responsibility or liability for the safety of
Government, PRIME CONTRACTOR, SUBCONTRACTOR, or lower tier
subcontractor personnel or property.
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~ (d) The SUBCONTRACTOR shall comply with applicable Federal, state,
and local laws, codes, ordinances, and regulations (including the obtaining of
licenses and permits) in connection with hazardous material.

(1) To use, duplicate, and disclose any data to which this clause is applicable.
The purposes of this right are to (i) apprise personnel of the hazards to which they
may be exposed in using, handling, packaging, transporting, or disposing of
hazardous materials; (i) obtain medical treatment for those affected by the
material; and (iii) have others use, duplicate, and disclose the data for the PRIME
CONTRACTOR and the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in
accordance with subparagraph (e)(1) above, in precedence over any other clause
of this contract providing for rights in data.

(3) That the PRIME CONTRACTOR or the Government is not precluded from
using similar or identical data acquired from other sources. '

(4) That the data shall not be duplicated, disclosed, or released outside the
PRIME CONTRACTOR or the Government, in whole or in part for any
acquisition or manufacturing purpose, if the following legend is marked on each
piece of data to which this clause applies ---

"This is furnished under United States Government Contract No. 68-W8-0079
and shall not be used, duplicated, or disclosed for any acquisition or
manufacturing purpose without the permission of WW Engineering and Science
and the U.S. Environmental Protection Agency. This legend shall be marked on
any reproduction of this data."”

(5) That the SUBCONTRACTOR shall not place the legend or any other’
restrictive legend on any data which (i) the SUBCONTRACTOR or any lower
tier subcontractor previously delivered to the PRIME CONTRACTOR without
limitations or (ii) should be delivered without limitations under the conditions
specified in the Federal Acquisition Regulation in the clause at 52.227-18, Rights
in Data.

(f) The SUBCONTRACTOR shall insert this clause, including this paragraph (f),
with appropriate changes in the designation of the parties, in lower tier
subcontracts (including purchase designations or purchase orders) under this
contract involving hazardous material.
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1.32

Authorization and Consent

(@) The Government authorizes and consents to all use and manufacture, in
performing this contract or any lower tier subcontract, of any invention described
in and covered by a United States patent (1) embodied in the structure or
composition of any article the delivery of which is accepted by the Government
under this contract or (2) used in machinery, tools, or methods whose use
necessarily results from compliance by the SUBCONTRACTOR or a lower tier
subcontractor with (i) specifications or written provisions forming a part of this
contract or (ii) specific written instructions given by the EPA Contracting Officer
directing the manner of performance. The entire liability to the Government for
infringement of a patent of the United States shall be determined solely by the
provisions of the indemnity clause, if any, included in this contract or any lower
tier subcontract hereunder and the Government assumes liability for all other
infringement to the extent of the authorization and consent hereinabove granted.

(b) The SUBCONTRACTOR agrees to include, and require inclusion of, this
clause, suitably modified to identify the parties, in all lower tier subcontracts for
supplies or services (including construction, architect-engineer services, and
materials, supplies, models, samples, and design or testing services expected to
exceed $25,000; however, omission of this clause from any lower tier
subcontract, under or over $25,000, does not affect this authorization and consent.

Notice and Assistance Regarding Patent and Copyright Infringement

(a) The SUBCONTRACTOR shall report to the PRIME CONTRACTOR
Program Manager and the EPA Contracting Officer, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement based on
the performance of this contract of which the SUBCONTRACTOR has

knowledge.

(b) In the event of any claim or suit against the PRIME CONTRACTOR or the
Government on account of any alleged patent or copyright infringement arising
out of the performance of this contract or out of the use of any supplies furnished
or work or services performed under this contract, the SUBCONTRACTOR shall
furnish to the PRIME CONTRACTOR and the Government when requested by
the PRIME CONTRACTOR Program Manager or the EPA Contracting Officer,
all evidence and information in possession of the SUBCONTRACTOR pertaining
to such suit or claim. Such evidence and information shall be furnished at the
expense of the PRIME CONTRACTOR and the Government except where the
SUBCONTRACTOR has agreed to indemnify the PRIME CONTRACTOR and
the Government.
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(c) The SUBCONTRACTOR agrees to include, and require inclusion of, this
clause in all lower tier subcontracts for supplies or services (including
construction and architect-engineer subcontracts and those for material, supplies,
models, samples, or design or testing services) expected to exceed the dollar
amount set forth in 13000 of the Federal Acquisition Regulation (FAR).

Limitation of Liability -- Services

(a) Except as provided in paragraphs (b) and (c) below, and except to the extent
that the SUBCONTRACTOR is expressly responsible under this contract for
deficiencies in the services required to be performed under it (including any
materials furnished in conjunction with those services), the SUBCONTRACTOR
shall not be liable for loss of or damage to property of the PRIME
CONTRACTOR that (1) occurs after PRIME CONTRACTOR acceptance of
services performed under this contract and (2) results from any defects or
deficiencies in the services performed or materials furnished.

(b) The limitation of liability under paragraph (a) above shall not apply when a
defect or deficiency in, or the PRIME CONTRACTOR's acceptance of, services
performed or materials furnished results from willful misconduct or lack of good
faith on the part of any of the SUBCONTRACTOR's managerial personnel. The
term "SUBCONTRACTOR's managerial personnel,” as used in this clause, means
the SUBCONTRACTOR's directors, officers, and any of the
SUBCONTRACTOR's managers, superintendents, or equivalent representatives
who have supervision or direction of ---

(1) Allor subs_tantially all of the SUBCONTRACTOR's business;

(2) All or substantially all of the SUBCONTRACTOR's operations at any one
plant, laboratory, or separate location at which the contract is being performed; or

(3) A separate and complete major industrial operation connected with the
performance of this contract. '

(c) If the SUBCONTRACTOR carries insurance, or has established a reserve for
self-insurance, covering liability for loss or damage suffered by the PRIME
CONTRACTOR through the SUBCONTRACTOR's performance of services or
furnishing of materials under this contract, the SUBCONTRACTOR shall be
liable to the PRIME CONTRACTOR, to the extent of such insurance or reserve,
for loss of or damage to property of the PRIME CONTRACTOR occurring after
PRIME CONTRACTOR acceptance of, and resulting from any defects and
deficiencies in, services performed or materials furnished under this contract.
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(d) The SUBCONTRACTOR shall include this clause, including this paragraph
(d), supplemented as necessary to reflect the relationship of the contracting
parties, in all lower tier subcontracts over $25,000.

Excusable Delays
(a) Except for defaults of lower tier subcontractors, the SUBCONTRACTOR

shall not be in default because of any failure to perform this contract under its
terms if the failure arises from causes beyond the control and without the fault or

. negligence of the SUBCONTRACTOR. Examples of these causes are (1) acts of

God or of the public enemy, (2) acts of the Government in either its sovereign or
contractual capacity, (3) fires, (4) floods, (5) epidemics, (6) quarantine
restrictions, (7) strikes, (8) freight embargoes, (9) unusually severe weather. In
each instance, the failure to perform must be beyond the control and without the
fault or negligence of the SUBCONTRACTOR. "Default" includes failure to
make progress in the work so as to endanger performance. '

(b) If the failure to perform is caused by the failure of a lower tier subcontractor
to perform or make progress, and if the cause of the failure was beyond the
control of both the SUBCONTRACTOR and lower tier subcontractor, and
without the fault or negligence of either, the SUBCONTRACTOR shall not be
deemed to be in default, unless ---

(1) The lower tier subcontracted supplies or services were obtainable from other
sources; '

(2) The Program Manager ordered the SUBCONTRACTOR in writing to
purchase these supplies or services from the other source; and '

(3) The SUBCONTRACTOR failed to comply reasonably with this order.

(¢) Upon request of the SUBCONTRACTOR, the Program Manager shall
ascertain the facts and extent of the failure. If the Program Manager determines
that any failure to perform results from one or more of the causes above, the
delivery schedule shall be revised, subject to the rights of the PRIME
CONTRACTOR under the termination clause of this contract.

Publicity

(a) The SUBCONTRACTOR agrees not to release any information to the news
media regarding the removal or remedial activities being conducted under this
contract. All such release of project information shall be made only by the
PRIME CONTRACTOR.
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Additional Data Requirements

(a) In addition to the data (as defined in the clause at 52.227-14, Rights in Data-
General clause or other equivalent included in this contract) specified elsewhere
in this contract to be delivered, the PRIME CONTRACTOR Program Manager
may, at any time during contract performance or within a period of 3 years after
acceptance of all items to be delivered under this contract, order any data first
produced or specifically used in the performance of this contract.

(b) The Rights in Data-General clause or other equivalent included in this
contract is applicable to all data ordered under this Additional Data Requirements
clause. Nothing contained in this clause shall require the SUBCONTRACTOR to
deliver any data the withholding of which is authorized by the Rights in Data-
General or other equivalent clause of this contract, or data which are specifically
identified in this contract as not subject to this clause.

(c) When data are to be delivered under this clause, the SUBCONTRACTOR
will be compensated for converting the data into the prescribed form, for
reproduction, and for delivery.

(d) The PRIME CONTRACTOR Program Manager may release the
SUBCONTRACTOR from the requirements of this clause for specifically
identified data items at any time during the 3-year period set forth in paragraph
(a) of this clause.

Rights In Data - Special Works

(a) Definitions.

"Data,” as used in this clause, means recorded information regardless of form or
the medium on which it may be recorded. The term includes technical data and
computer software. The term does not include information incidental to contract
administration, such as financial, administrative, cost or pricing of management
information.

"Unlimited rights,” as used in this clause, means the right of the PRIME

- CONTRACTOR to use, disclose, reproduce, prepare derivative works, distribute

copies to the public, and perform publicly and display publicly, in any manner
and for any purpose whatsoever, and to have or permit others to do so.
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(b) Allocation of Rights. (1) The PRIME CONTRACTOR shall have--

(i) Unlimited rights in all data delivered under this contract, and in all
data first produced in the performance of this contract, except as provided in
paragraph (c) of this clause for copyright.

(ii) The right to limit exercise of claim to copy-right in data first produced
in the performance of this contract, and to obtain assignment of copyright in such
data, in accordance with subparagraph (c)(1) of this clause.

(iii) The right to limit the release and use of certain data in accordance
with paragraph (d) of this clause.

(2) The SUBCONTRACTOR shall have, to the extent permission is granted in
accordance with subparagraph (c)(1) of this clause, the right to establish claim to
copy right subsisting in data first produced in the performance of this contract.

(c) Copyright. (1) Data first produced in the performance of this contract.

(i) The SUBCONTRACTOR agrees not to assert, establish, or authorize
others to assert or establish, any claim to copyright subsisting in any data first
produced in the performance of this contract without prior written permission of
the PRIME CONTRACTOR Program Manager. When claim to copyright is
made, the SUBCONTRACTOR shall affix the appropriate copyright notice of 17
U.S.C. 401 or 402 and acknowledgement of Government sponsorship (including
contract number) to such data when delivered to the PRIME CONTRACTOR, as
well as when the data are published or deposited for registration as a published
work in the U.S. Copyright Office. The SUBCONTRACTOR grants to the
PRIME CONTRACTOR and others acting on its behalf, a paid-up nonexclusive,
irrevocable, worldwide license for all such data to reproduce, prepare derivative
works, distribute copies to the public, and perform publicly and display publicly,
by or on behalf of the PRIME CONTRACTOR.

(i) If the PRIME CONTRACTOR desires to obtain copyright in data first
produced in the performance of this contract and permission has not been granted
as set forth in subdivision (c)(1)(i) of this clause, the PRIME CONTRACTOR
Program Manager may direct the SUBCONTRACTOR to establish, or authorize
the establishment of, claim to copyright in such data and to assign, or obtain the
assignment of, such copyright to the PRIME CONTRACTOR or its designated
assignee.

(2) Data not first produced in the performance of this contract. The
SUBCONTRACTOR shall not, without prior written permission of the PRIME
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CONTRACTOR Program Manager, incorporate in data delivered under this
contract any data not first produced in the performance of this contract and which
contain the copyright notice of 17 U.S.C. 401 or 402, unless the

. SUBCONTRACTOR identifies such data and grants to the PRIME

CONTRACTOR or acquires on its behalf, a license of the same scope as set forth
in subparagraph (c)(1) of this clause.

(d) Release and use restrictions. Except as otherwise specifically provided for in
this contract, the SUBCONTRACTOR shall not use for purposes other than the
performance of this contract, nor shall the SUBCONTRACTOR release,
reproduce, distribute, or publish any data dirst produced in the performance of
this contract, nor authorize others to do so, without written permission of the

" PRIME CONTRACTOR Program Manager.

() Indemnity. The SUBCONTRACTOR shall indemnify the PRIME
CONTRACTOR and its officers, agents, and employees acting for the PRIME
CONTRACTOR against any liability, including costs and expenses, incurred as
the result of the violation of trade secrets, copyrights, or right of privacy or
publicity, arising out of the creation, delivery, publication, or use of any data
furnished under this contract; or any libelous or other unlawful matter contained
in such data. The provisions of this paragraph do not apply unless the PRIME
CONTRACTOR provides notice to the SUBCONTRACTOR as soon as
practicable of any claim or suit, affords the SUBCONTRACTOR an opportunity
under applicable laws, rules, or regulations to participate in the defense thereof,
and obtains the SUBCONTRACTOR's consent to the settlement of any suit or
claim other than as required by final decree of a court of competent jurisdiction;
nor do these provisions apply to material furnished to the SUBCONTRACTOR
by the PRIME CONTRACTOR and incorporated in data to which this clause
applies.

1.38 Convict Labor
The SUBCONTRACTOR agrees not to employ any person undergoing sentence
of imprisonment in performing this contract except as provided by 18 U. S C.
4082(c)(2) and Executive Order 11755, December 29, 1973.

L39 Notice to the PRIME CONTRACTOR of Labor Disputes
(a) If the SUBCONTRACTOR has knowledge that any actual or potential labor
dispute is delaying or threatens to delay the timely performance of this contract,
the SUBCONTRACTOR shall immediately give notice, including all relevant
information, to the PRIME CONTRACTOR Program Manager.
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(b) The SUBCONTRACTOR agrees to insert the substance of this clause,
including this paragraph (b), in any lower tier subcontract to which a labor dispute
may delay the timely performance of this contract; except that each lower tier
subcontract shall provide that in the event its timely performance is delayed or
threatened by delay by any actual or.potential labor dispute, the lower tier
subcontractor shall immediately notify the next higher tier subcontractor or the

. PRIME CONTRACTOR, as the case may be, of all relevant information

concerning the dispute.
Disputes

(a) Al disputes arising under or relating to this contract shall be resolved under
this clause

(b) "Claim," as used in this clause, means a written demand or written assertion
by one of the contracting parties seeking, as a matter of right, the payment of
money in a sum certain, the adjustment or interpretation of contract terms, or
other relief arising under or relating to this contract. ' A claim arising under a
contract, unlike a claim relating to that contract, is a claim that can be resolved
under a contract clause that provides for the relief sought by the claimant.
However, a written demand or written assertion by the SUBCONTRACTOR
seeking the payment of money exceeding $50,000 is not a claim under this clause
until certified as required by subparagraph (c)(2) below. A voucher, invoice, or
other routine request for payment that is not in dispute when submitted is not a
claim under this clause. The submission may be converted to a claim under this
clause, by complying with the submission and certification requirements of this
clause, if it is disputed either as to liability or amount or is not acted upon in a
reasonable time. '

(c) (1) A claim by the SUBCONTRACTOR shall be made in writing and

“submitted to the PRIME CONTRACTOR Program Manager for a written

decision. A claim by the PRIME CONTRACTOR against the
SUBCONTRACTOR shall be subject to a written decision by the PRIME
CONTRACTOR Program Manager.

) For SUBCONTRACTOR claims exceeding $50,000, the
SUBCONTRACTOR shall submit with the claim a certification that--
(1) The claim is made in good faith;
(i1) Supporting data are accurate and complete to the best of the

SUBCONTRACTOR's knowledge and belief; and :

(i1i) The amount requested accurately reflects the contract adjustment for
which the SUBCONTRACTOR believes the PRIME CONTRACTOR is
liable. - :
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3) (1) If the SUBCONTRACTOR is an individual, the certification
shall be executed by that individual.
(ii)) If the SUBCONTRACTOR is not an individual, the
certification shall be executed by
(A) - A senior company official in charge at the
SUBCONTRACTOR's plant or location involved; or
(B)An officer or general partner of the SUBCONTRACTOR
having overall responsibility for the conduct of the SUBCONTRACTOR's
affairs.

(d) For SUBCONTRACTOR claims of $50,000 or less, the PRIME
CONTRACTOR Program Manager must, if requested in writing by the
SUBCONTRACTOR, render a decision within 60 days of the request. For
SUBCONTRACTOR-certified claims over $50,000, the PRIME CONTRACTOR
Program Manager must, within 60 days, decide the claim or notify the
SUBCONTRACTOR of the date by which the decision will be made.

(¢) The PRIME CONTRACTOR Program Manager's decision shall be final
unless the SUBCONTRACTOR appeals as provided in this paragraph (e). The
SUBCONTRACTOR shall not have the right of direct appeal to the AGENCY.
In the event the SUBCONTRACTOR elects to appeal a decision of the PRIME
CONTRACTOR Program Manager, the PRIME CONTRACTOR shall, subject to
the following, either authorize an appeal in the PRIME CONTRACTOR'S name,
or bring an appeal on behalf of the SUBCONTRACTOR.

¢)) The PRIME CONTRACTOR shall cooperate in the preparation and
presentation of the SUBCONTRACTOR'S claim against the PRIME
CONTRACTOR.

2) The SUBCONTRACTOR shall indemnify the PRIME CONTRACTOR
for all expenses, costs, liability, damages, judgments and awards,
including attorney fees, arising out of the SUBCONTRACTOR'S appeal,
and including, without limitation, any liability accuring to the PRIME
CONTRACTOR for certifying the SUBCONTRACTOR'S claim on behalf
of the SUBCONTRACTOR.

(3) - AllL actions taken by the PRIME CONTRACTOR pursuant to this
paragraph (e), including matters relating to the applicable statute of

limitations and choice of forum, shall be pursuant to the written direction
of SUBCONTRACTOR.
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(f) The PRIME CONTRACTOR shall pay interest on the amount found due and
unpaid from (1) the date the PRIME CONTRACTOR Program Manager receives

. the claim (properly certified if required), or (2) the date payment otherwise would

be due, if that date is later, until the date of payment. Simple interest on claims
shall be paid at the rate of one percent (1%) per month during the pendency of the
claim. : _

(g) The SUBCONTRACTOR shall proceed diligently with performance of this
contract, pending final resolution of any request for relief, claim, appeal, or action
arising under the contract, and comply with any decision of the PRIME
CONTRACTOR Program Manager.

(h) Under no circumstances shall the PRIME CONTRACTOR be obligated to
pay the SUBCONTRACTOR as a result of AGENCY actions unless and until the
PRIME CONTRACTOR receives the amount claimed by the
SUBCONTRACTOR from the AGENCY. If the AGENCY fails to pay the
amount claimed by the SUBCONTRACTOR, the PRIME CONTRACTOR shall
have no further liability to the SUBCONTRACTOR.

Termination

The PRIME CONTRACTOR's Program Manager, by written notice, may
terminate this contract, in whole or in part, when it is in the PRIME
CONTRACTOR's interest. If this contract is terminated, the PRIME
CONTRACTOR shall be liable only for payment under the payment provisions of
this contract for services rendered before the effective date of termination.

Davis-Bacon Act

(a) all laborers and mechanics employed or working upon the site of the work will
be paid unconditionally and not less than once a week, and without subsequent
deduction or rebate on an account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor under the Copeland Act
(29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of labor which will be
attached hereto and made a part hereof, when appropriate, regardless of any
contractual relation which may be alleged to exist between the
SUBCONTRACTOR and such laborers and mechanics. Contributions made or
costs reasonably anticipated for bona fide fringe benefits under section 1(b) (2) of
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of paragraph (d) of
this clause; also, regular contributions made or costs incurred for more than a
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weekly period (but less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made
or incurred during such period. Such laborers and mechanics shall be paid not
less than the appropriate wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without regard to skill, except as
provided in the clause entitled "Apprentices and Trainees". Laborers or
mechanics performing work in more than one classification may be compensated
at the rate specified for each classification for the time actually worked therein:
provided, that the employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage determination
(including any additional classification and wage rages conformed under
paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the SUBCONTRACTOR and its lower tier subcontractors
at the site of the work in a prominent and accessible place where it can be easily
seen by the workers.

(b) (1) The PRIME CONTRACTOR Program Manager shall require that any
class of laborers or mechanics which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance
with the wage determination. The PRIME CONTRACTOR Program Manager
shall approve an additional classification and wage rate and fringe benefits
therefore only when all the following criteria have been met:

(1) The work to be performed by the classification requested is not
performed by a classification in the wage determination.

(i1) The classification is utilized in the area by the construction industry.

(ii)) The proposed wage rate, including any bona fide fringe benefits,
bears a reasonable relationship to the wage rates contained in the wage
determination. '

(2) If the SUBCONTRACTOR and the laborers and mechanics to bé employed in
the classification (if known), or their representatives, and the PRIME
CONTRACTOR Program Manager agree on the classification and wage rate
(including the amount designated for fringe benefits, where appropriate), a report
of the action taken shall be sent by the PRIME CONTRACTOR Program
Manager to the Contracting Officer for forwarding to the Administrator of the
Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an
authorized representative, will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the PRIME
CONTRACTOR Program Manager through the Contracting Officer or will notify
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the PRIME CONTRACTOR Program Manager through the Contracting Officer
within the 30-day period that additional time is necessary.

(3) In the event the SUBCONTRACTOR, the laborers or mechanics to be
employed in the classification or their representatives, and the PRIME
CONTRACTOR Program Manager and Contracting Officer do not agree on the
proposed classification and wage rate (including the amount designated for fringe
benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the
Contracting Officer, to the Administrator for determination. The Administrator
will issue a determination within 30 days of receipt and so advise the PRIME
CONTRACTOR Program Manager through the Contracting Officer or will notify

'the PRIME CONTRACTOR Program Manager through the Contracting Officer

within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined
pursuant to subparagraphs (b) (2) or (b) (3) of this clause, shall be paid to all
workers performing work in the classification under this contract from the first
day on which work is performed in the classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of
laborers or mechanics includes a fringe benefit which is not expressed as an

_ hourly rate, the SUBCONTRACTOR shall either pay the benefit as stated in the

wage determination or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

(d) If the SUBCONTRACTOR does not make payments to a trustee or other third
person, the SUBCONTRACTOR may consider as part of the wages of any
laborer or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program; provided, that the Secretary of
Labor has found, upon the written request of the SUBCONTRACTOR, that
applicable standards of the Davis-Bacon Act have been met. The Secretary of
Labor through the PRIME CONTRACTOR Program Manager may require the
SUBCONTRACTOR to set aside in a separate account assets for the meeting of
obligations under the plan or program.

Contract Work Hours and Safety Standards
Act--Overtime Compensation (Construction)

(a) Overtime requirements. No SUBCONTRACTOR or lower tier subcontractor
contracting for any part of the contract Work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or
mechanic in any workweek in which he or she is employed on such work to work
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in excess of forty hours in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and one-half time the basic rate
of pay for all hours worked in excess of forty hours in a workweek. '

(b) Violation; liability for unpaid wages; liquidated damages. In the event of any

'violation of the provisions set forth in paragraph (a) of this clause, the

SUBCONTRACTOR and any lower tier subcontractor responsible therefore shall
be liable for the unpaid wages. In addition, such SUBCONTRACTOR and lower
tier subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territoi'y, to such district or to
such territory) for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic* employed in
violation of the provisions set forth in paragraph (a) of this clause, in the sum of
$10 for each calendar day for which such individual was required or permitted to
work in excess of the standard workweek of 40 hours without payment of the
overtime wages required by provisions set forth in paragraph (a) of this clause.

(c) Withholding for unpaid wages and liquidated damages. The PRIME
CONTRACTOR Program Manager shall upon his/her own action or upon written
request of the Contracting Officer withhold or cause to be withheld, from any
moneys payable on account of work performed by the SUBCONTRACTOR or
lower tier subcontractor under any such contract or any other Federal contract
with the same SUBCONTRACTOR, or any other Federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act which is held by the
same SUBCONTRACTOR, such sums as may be determined to be necessary to
satisfy any liabilities of such SUBCONTRACTOR or lower tier subcontractor for
unpaid wages and liquidated damaged as provided in the provisions set forth in

. paragraph (b) of this clause.

(d) Payrolls and Basic Records. (1) The SUBCONTRACTOR or lower tier
subcontractor shall maintain payrolls and basic payroll records during the course
of contract Work and shall preserve them for a period of 3 years from the
completion of the contract for all laborers and mechanics working on the contract.
Such records shall contain the name and address of each employee, social security
number, correct classifications, hourly rates or wages paid, daily and weekly -
number of hours worked, deductions made, and actual wages paid. Nothing in
this paragraph shall require the duplication of records required to be maintained
for construction work by Department of Labor regulations at 29 CFR 5.5 (a) (3)
implementing the Davis-Bacon Act. (2) The records to be maintained under
paragraph (d) (1) of this clause shall be made available by the
SUBCONTRACTOR or lower tier subcontractor for inspection, copying, or
transcription by authorized representatives of the PRIME CONTRACTOR
Program Management Office or the Contracting Officer or the Department of
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Labor. The SUBCONTRACTOR shall permit such representatives to interview
employees during working hours on the job.

(e) Lower tier subcontracts. The SUBCONTRACTOR shall insert in any lower
tier subcontracts the provisions set forth in paragraphs (a) through () of this
clause and also a clause requiring the lower tier subcontractors to include these
provisions'any further lower tier subcontracts. The SUBCONTRACTOR shall be
responsible for compliance by any lower tier subcontractor with the provisions set
forth in paragfaphs (a) through (e) of this clause. :

* To include watchmen and guards
Apprentices and Trainees

(a) Apprentices. Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are employed pursuant
to and individually registered in a bona fide apprenticeship program registered -
with the U.S. Department of Labor, Employment and Training Administration,
Bureau of Apprenticeship and Training, or with a State apprenticeship Agency
recognized by the Bureau, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been certified by
the Bureau of Apprenticeship and Training or a State Apprenticeships Agency
(where appropriate) to be eligible for probationary employment as an apprentice.
The allowable ration of apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio permitted to the
SUBCONTRACTOR as to the entire work force under the registered program.
Any worker listed on a payroll at an apprentice wage rate, who is not registered or
otherwise employed as stated in this paragraph shall be paid not less than the
applicable wage determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. Where a
SUBCONTRACTOR is performing construction on a project in a locality other
than that in which its program is registered, the ratios and wage rates (expressed
in percentages of the journeyman hourly rate) specified in the
SUBCONTRACTOR's or lower tier subcontractor's registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid in the full amount of fringe

eid c: & a: ARCS\0401 N\Section] _ 41



benefits listed on the wage determination for the applicable classification. If the
administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination. In the event the Bureau of Apprenticeship and Training, or a State
Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the SUBCONTRACTOR will no longer be permitted to
utilize apprentices at less than the applicable predetermined rate for the work
performed until an acceptable program is approved. '

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to
work at less than the predetermined rate for the work performed unless they are
employed pursuant to and individually registered in a program which has received
prior approval, evidence by formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of trainees to journeymen
on the job site shall not be greater than permitted under the plan approved by the
Employment and Training Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the trainee's level of progress,
expressed as a percentage of the journey man hourly rate specified in the
applicable wage determination. Trainees, shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless ‘the Administrator of the Wage
and Hour Division determines that there is an apprenticeship program associated
with the corresponding journeyman wage rate on the wage determination which
provides for less than full fringe benefits for apprentices. Any employee listed on
the payroll at a trainee rate who is not registered and participating in a training
plan approved by the Employment and Training Administration shall be paid not
less than the applicable wage rate on the wage determination for the classification
of work actually performed. In addition, any trainee performing work on a job
site in excess of the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination of the work actually
performed. In the event the Employment and Training Administration withdraws
approval of a training program, the SUBCONTRACTOR will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees and
journeymen under this part shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as amended, and 29 CFR
Part 30. .
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Payrolls and Basic Records

(a) Payrolls and basic records relating thereto shall be maintained by the
SUBCONTRACTOR during the course of the work and preserved for a period of
3 years thereafter for all laborers and mechanics working at the site of the work.
Such records shall contain the name, address, and social security number of each
such worker, his or her cormrect classification, hourly rates of wages paid
(including rate of contributions or costs anticipated for bona fide fringe benefits
or cash equivalents thereof of the types described in section 1 (b) 2 (B) of the
Davis-Bacon Act), daily and weekly numbers of hours worked, deductions made
and actual wages paid. Whenever the Secretary of Labor has found under
paragraph (d) of the clause entitled "Davis-Bacon Act" that the wages of any
laborer or mechanic include the amount of any costs reasonably anticipated in
approving benefits under a plan or program described in section 1 (b) (2) (B) of
the Davis-Bacon Act, the SUBCONTRACTOR shall maintain record which show
that the commitment to provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or program has been
communicated in wiring to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits.
SUBCONTRACTORs employing apprentices or trainees under approved
programs shall maintain written evidence of the registration of apprenticeship
programs and certification of trainee programs, the registration of the apprentices
and trainees, and the ratios and wage rates prescribed in the applicable programs.

(b) (1) The SUBCONTRACTOR shall submit weekly for each week in which any
contract work is performed a copy of all payrolls to the PRIME CONTRACTOR
Program Manager or duly authorized representative. The payrolls submitted shall
set out accurately and completely all of the information required to be maintained
under paragraph (a) of this clause. The information may be submitted in any
form desired. Optional Form WH-347 is available for this purpose and may be
purchased from the Superintendent of Documents, U.S. Government Printing
Office, Washington, D.C. 20402. The SUBCONTRACTOR is responsible for the
submission of copies of payroll by all lower tier subcontractors.

(2) Each payroll submitted shall be accompanied by a "Statement of
Compliance”, signed by the SUBCONTRACTOR or lower tier subcontractor or
his or her agent who pays or supervises the payment of the persons employed
under the contract and shall certify.

(1) That the payroll for the payroll period contains the information
required to be maintained under paragraph (a) of this clause and that such
information is correct and complete;

eid c: & a: ARCS\V401 IN\Section] 43



aam

—

- - - .-\ ‘._ - - . )

(ii) That each laborer or mechanic (including each helper, apprentice, and
trainee) employed on the contract during he payroll period has been paid
the full weekly wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or indirectly from
the full wages earned, other than permissible deductions a set forth in
Regulations, 29 CFR Part 3;

(ili) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or case equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the -
reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the "Statement of Compliance” required by paragraph (b) (2) of
this clause. '

(4) The falsification of any of the certifications in this clause may subject the
SUBCONTRACTOR or lower tier subcontractor to civil or criminal prosecution
under Section 1001 of Title 19 and Section 3729 of Title 31 of the United States
Code. : _

(c) The SUBCONTRACTOR or lower tier subcontractor shall make the records
required under paragraph (a) of this clause available for inspection, copying, or
transcription by the PRIME CONTRACTOR Program Manager, duly authorized
representative of the PRIME CONTRACTOR Program Management Office,
Contracting Officer or authorized representative of the Contracting Officer or the
Department of Labor to interview employees during work hours on the job. If the

- SUBCONTRACTOR or lower tier subcontractor fails to submit required records

or to make them available, the PRIME CONTRACTOR Program Manager may,
after written notice to the SUBCONTRACTOR, take such action as may be
necessary to cause the suspension of any further payment. Furthermore, failure to
submit the required records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

146 Compliance with Copeland Act Requirement
The SUBCONTRACTOR shall comply with. the requirements of 29 CFR Part 3,
which are hereby incorporated by reference in this contract.
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Withholding of Funds

The PRIME CONTRACTOR Program Manager shall upon his/her own action or
upon written request of Contracting Officer withhold or cause to be withheld from
the SUBCONTRACTOR under this contract or any another Federal contract with
the same SUBCONTRACTOR, or any other Federally-assisted contract subject to
Davis-Bacon prevailing wage requirements which is held by the same
SUBCONTRACTOR, so much of the accrued payments or advances as may be

- considered necessary to pay laborers and mechanics, including apprentices,

trainees, and helpers employed by the SUBCONTRACTOR or any lower tier
subcontractor the full amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the Work all or part of the wages
required by the contract, the PRIME CONTRACTOR Program Manager may,

‘after written notice to the SUBCONTRACTOR, sponsor, applicant, or owner,

take such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have ceased.

Subcontracts (Labor Standards)

(a) The SUBCONTRACTOR or lower tier subcontractor shall insert in any lower
tier subcontracts the clauses entitled "Davis Bacon Act", "Contract Work Hours
and Safety Standards Act--Overtime Compensation”, "Apprentices and Trainees",
"Payrolls and Basic Records”, "Compliance with Copeland Act Requirements",
"Withholding of Funds", Subcontracts (Labor Standards)”, "Contract
Termination: Debarment", "Disputes Concerning Labor Standards", "Compliance
with Davis-Bacon and Related Act Requirements”, and "Certification of
Eligibility", and such other clauses as the PRIME CONTRACTOR Program
Manager may, by appropriate instructions require, and also a clause requiring the
SUBCONTRACTOR to include these clauses in any lower tier subcontracts. The
SUBCONTRACTOR shall be responsible for compliance by any lower tier
subcontractor with all the contract clauses in this paragraph.

(b) (1) Within 7 days after award of the contract, the SUBCONTRACTOR shall

deliver to the PRIME CONTRACTOR Program Manager a completed Statement
and Acknowledgement Form (SF 1413) for each subcontract,.in'cluding the
SUBCONTRACTOR's signed and dated acknowledgement of the clauses set
forth in paragraph (a) of this clause have been included in the subcontract. (2)
Within 14 days after award of any subsequently awarded subcontracts, the
SUBCONTRACTOR shall deliver to the PRIME CONTRACTOR Program
Manager an updated, completed SF 1413 for such additional subcontract.

eid c: & a: ARCS\0401 I\Section] 45



.X -
|

- ~ - - : - b = = - \

149

1.50

L51

1.52

Contract Termination: Debarment

A breach of the contract clauses entitled "Davis-Bacon Act", "Contract Work
Hours and Safety Standards Act--Overtime Compensation”, "Apprentices and
Trainees", "Payrolls and Basic Records", "Compliance with Copeland Act
Requirements"”, "Subcontracts (Labor Standards),” "Compliance with Davis-
Bacon and Related Act Requirements”, and "Certification of Eligibility", may be
grounds for termination of the contract, and for debarment as a contractor and a
SUBCONTRACTOR as provided in 29 CFR 5.12.

Disputes Concerning Labor Standards

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7
procedures for resolving disputes concerning labor standards requirements. Such

- disputes shall be resolved in accordance with those procedures and not the

Disputes clause of this contract. Disputes within the meaning of this clause
include disputes between the SUBCONTRACTOR (or any of its lower tier
subcontractors) the PRIME CONTRACTOR, the contracting agency, the U.S.
Department of Labor, or the employees or their representatives.

Compliance with Davis-Bacon and Related Act Requirements

All rulings and interpretations of the Davis-Bacon and Related Acts contained in
29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract.

Certification of Eligibility

(a) By entering into this contract, the SUBCONTRACTOR certifies that neither it
(nor he or she) nor any person or firm who has interest in the
SUBCONTRACTOR's firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12@a) (1). ‘

~ (b) No part of this contract shall be subcontracted to any person of firm ineligible

for award of a Government contract by virtue of section 3(a) of the Davis-Bacon
Act or 29 CFR 5.12(a) (1).

(c) The pcnalty for making false statements is prescrlbed in the U.S. Criminal
Code, 18 U.S.C. 1001.
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Supersedes General Wage Decigion No. MI90-7

State:

County(ies):
Construction
Type:

Construction
Description:
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GENERAL WAGE DECISION NO. MI¢l-7

MICHIGAN

STATEWIDE

AIRPORT, BRIDGE, HIGHWAY AND SEWER

- AIRPORT, BRIDGE, HIGHWAY,

AND SEWER CONSTRUCTION

(Exclusive of Bulldlngs) (does not include

TV/Grout work).

Modification Record:

No.
1

WU i

~ VoL.IX

Publication Date
Apr. 19, 1991
May 24. 1991

May °. 1991

June 21, 1991

July 26, 1991

Nov. 1, 1991
Nov. 22, 1991
Nov. 29, 1991
Jan. 3, 1992

515

Page No. (s)
521,523~524
529

516
516~-534
516«534
515
516-5344
516
515~520
516=-534hb
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MI91-7

BASIC FRINGE
HOURLY BENEFITS
" RATES

CARPENTERS ' ' 17.71 3.40
‘CEMENT MASONS:
(Cement Masonry related to Highway, Road
and Street Construction):
General contracts over $500,000:

Area 1 18.62 3.40
Area 2 ' 17.79 . 3.40
General contracts $500,000 or less:
Area 1 16.78 3.40
Area 2 14.26 3.40
General contracts $50,000 Oor less:
Area 1 16.78 3.40
Area 2 13.26 3.40
*DIVERS : : _
DIVER 28,16 9.31
DIVER TENDER 20.63 9.31
IRONWORKERS: STRUCTURAL & REINFORCING:
AREA 1:
General Contracts $7 million or greater 17.92 7.04
General Contracts less than $7 million 16.56 7.04
ARFA 2:
Machinery movers, riggers and machinery
erectors 15.75 5.81
AREA 3 : 14.80 7.16
AREA 4:

All work pertaining to metal fence and guard-
rails and all thelr accessories and related
components on highway and airport and sewer

work 15.66 4.75
All other work _ 20.63 4.75
AREA 5 o
Riggers 18.67 9.83
Ornamental, structural, precast erector
and welder 18.386 .13+58.11%
Sheeter 18.636 .13+58.11%
Sheeter bucker-up 18.506 .13+58.11%
Fence erector 12.64 7.28
Siding & decking 14.6282 . .13+60.27%
Reinforxcing ‘ " 16.09 6.45+38.64%
LINE CONSTRUCTION: . :
AREA 1: . . o '
Line worxrker: Technician 22.32 2.20 + 13.5%
Cable Splicer - ' 23.21 2,20 + 13.5%

Combination Equipment Operator
*516 (Jan. 23, 1992)
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and Groundman
Combination Driver - Groundman
Groundman
AREA 2:
Lineworker; Technician
Cable Splicer
Combination Digger Operator or
Tractor Operator
Light Equipment Operator, Groundman
Distribution Line Truck Driver/
Operator, Groundman
Combination Winch Truck Drxver/
Groundman
Combination Truck Drlver/Groundman
PAINTERS: :
AREA 1:
Group
Group
Group
Group
Group
Group
Group
AREA 2:
Brush, pan roller, taping and sign
Spray, sand blasting and swing stage
Steeplejack
Mechanical roller
Vinyl hanger
AREA 3:
Brush and roller
Structural steel-brush; mechanical
pressure roller; paperhanging: sign
and pictorial: drywall
Spray; sand blasting:; hydroblast
steam c¢lean, power grinders and
tools
Painting and sand blasting inside
tanks and vessels and penstocks
and tubes: steeplejack
Commercial repaint:
Brush
Spray
AREA 4
AREA S:
Brush
Spray
AREA 6:

IO U s DN

*517 (Jan 3, 1992)

VOL.IX

17.99

16.99

15.69

16.60
17.28

12,93

11.35

10.82
-9.16

12.95
13.20
13.45
13.95
17.05
14.45
15.75

14.19
15.39
15.04

14.89

14.39

13.50

14.00

14,50

15.50

9.25
9.75
16.26

17.05
17.85%

on

2.20 + 13.5%
2.20 + 13.5%
2.20 + 13.5%

1.25+
1.25+

1.25+

1.25+

1.25+
1.25+

1.97
1.97
1.97
1.97
3.80
1.97
1.97

2.25
2.25
2.25
2.25
2,25
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8.5%+

8.5%+

8.5%+
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Brush and roller
Papaer and vinyl hangers: Sand-
blasting, steam cleaning & acid
cleaning, swing stage, boatswain
chair, window jacks, brush &
preparatory work above 30 ft,
in height (additional 10 cents
per hour for each additional
15 ft. )
. Pressure rollex
Spray gun work and spray helpers,
pick pullers; Hazardous work: steaple
jack, tanks, gas holdexs, stacks, flag
poles, radio towers and beacons, power-
‘line towers and bridges
Application of paint by mitt
AREA 7:
New construction:
Brush, roller, mitts, drywall taping
Wall covering
Spray, sandblast, swing stage, boatswain
chair, spider; elevated water towers,
radio towers, power line towers,
steeples; smoke stacks, bridges over
vater or moving traffic and tanks over
40 ft.
Hazardous work
Repaint work:
Brush, roller, mitts, drywall taping
Wall covering
Spray, sandblast, swing stage, boatswain
chair, spider; elevated water towers,
radioc towers, power line towers,
steeples, smoke stacks, bridges over
water or moving traffic and tanks over
40 £¢t,
Hazardous work
AREA 8:
© Brush
. Bpray
AREA 9:
Brush; Rollexr
Sandblasting; Steamcleanlng. Water—
blasting; Spray

FLAG & SIGNAL PERSON
LABORERS: AIRPORT, BRIDGE, & HIGHWAY
CONSTRUCTION: . :

*518 (Jan 3, 1992
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14.50

14.80
15.30

15.00
15.30

14.18

14.46

14,93

15.18 .
- 12.76

13.06

13.51
13.76

15.65
16.55

14.01

14.75

2.96
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Pavement Markers:
Area 1:
Group 1
Group 2
Area 2:
Group 1
Group 2

CONSTRUCTION:

MI91-7

LABORERS: AIRPORT, BRIDGE, & HIGHWAY

General Contracts over $500,000:

AREA 1:
Class A
Class B
Class B-1
Class B=2
Class
Class
Class
Class

AREA 2:
Class
Class
Class
Class
Class
Class
Class
Class

AREA 2A:
Class
Class
Class
Class
Class
Class
Class
Class

AREA 3¢
Class
Class
Class
Class
Class
Class
Class
Class

AREA 3A:
Class
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12.84
9.82

11.94
8.94

15.98
15.68
15.47
15.21
15.39
15.21
15.11
15.08

15.01
14.67
14.80
14.54
14.45
14.21
14.15
14.01

14.43

14.13

14.21
13.96
13,86
13.65
13.56
13.45

14.27

13.84
14.22
13.99
13.78
13.49
13.35

13.28

14.03

3.88
3.88
3.88
3.88
3.88
3.88
3.88

3.88"

3.88

.3.88

3.88
3.88
3.88
3.88
3.88
3.88

3'88‘

3.88
3.88
3.88
3.88
3.88
3.88
3.88

3.88 .

3.88

3.88
3.88
3.88
3.88
3.88
3.88
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Class
Class
‘Class
Class
Class
Class
Class
AREA 4:
Class
Claee
Class
Classe
Class
Class
Class
Class

wlfbﬁ
0 -

Mtdt!ﬂlﬁ?!W:ﬂ ol Relie)
[N

General Contracts §500,000 and less,
but greater than $50,000: .
AREA 1:

- Class A
Class B
Class B-1
Class B-2

Class C
Class D
Class E
Class F

AREA 2:
Class
Class

.Class
Class
Class
Class
Class
Class

AREA 2A:
Class
Class
Class
Class
Class
Class
Class
Class

AREA 3:
Class

' MEMUOTWWY HEOUOEWW

*x520 ' (Jan 3, 1992)
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13.60
14.00

" 13.74

13.52
13.24
13.11
13.02

14.27
13.84
14.22
13.99
13.78
13.49
13.35

-13.28

14.21

13.94

13.75
13.51

13.68
13.51

13.42
13.40

11.67
11.40

11,50

11.29
11.22
11.03

“10,98

10.87

11.21
10.98
11.03
10.83
10.75
10.58

10.51.

10.42

11.07

3.88
3.88
3.88
3.88
3.88
3.88
3.88

3.88
3.88
3.88
3.88
3.88
3.88
3.88
3.88

3.88
3.88
3.88
3.88
3.88
3.88

3.88
3.88

3.88
3.88
3.68
3.88
3.88
3.88
3.88
3.88

. 3.88

3.88
3.88
3.88
3.88
3.88
3.88
3.88
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10.72 3.88
11.03 3.88
10.84 3.88
10.68 3.88
10.44 3.88
10.33 3.88.
10.28 3.88

Class
Class
Class
Clags
Class
Class
Class
AREA 3A:
Class
Claas
Class
Claas
Class
Class
Class
Claas
AREA 4
Class
Class
Class
Class

[
VN o

10.90 3.88
10.88 3.88
10.87 3.88
10.67 3.88
10.49 3.88
10.27 3.88
10.16 3.88
10.09 3.88

pwy» HEHONHNYWW

f
N -

12.11 3.88
11.68 3.88
12.06 3.88

T 11.83 3.88
Class C 11.62 3.88
Class D - 11.33 3.88
Class E .o 11.19 3.88

' Class F 11.12 3.88

?tnu:w HhgoGw
N H

General Contracts $50,000 and less:

AREA 1; _
Class A 14.21 3.88
Clags B 13.94 3.88
Class B-1 _ 13.75 3.88
Class B-2 : 13.51 3.88
Class '
Class
Class
Class

AREA 2:
Class
Class
class
Class
Class
Class
Class
Class

AREA 2A:
Class
Class

13.68 3.88
13.51  3.88
13.42 ' 3.88
13.40  3.88

Mg O

10.67 3.88
10.40 3.88
1 ’ 10.50 “3.88
10.22 3.88
10.03 3.88 Ca
2.98 3.88
9.87 3.88

10.21 3.88
9.96 3.88

s

wyr SHNOoOOmPWY
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Class
Class
Class
class
Class
Class
AREA 3:

Class
Class
Class
Class

Class

Class
class
class
. AREA 3A:
Class
Class
Class
Class
class
class
Class
Class
AREA 4:
Class
Class
Class
Class
Class
Class
Class
Class
LANDSCAPE

; INTERLIBRARY LOAN

MI91-7

QMUO??
® e

]
0

o Mtﬂt’ﬂt?tﬂﬂl? HEOODD W
N

onw
[
LS

E
F
LABORERS - HIGHWAY CONSTRUCTION

ORNAMENTAL PROJECTS ONLY (for sodding and

seeding,

See Class F Laborer - Misc.,

Unskilled Labor)
AREA 1:
Class A
Class B
AREA 2:
Class A
Class B

LABORERS:

OPEN CUT CONSTRUCTION:

General contracts over $400,000:
Zone 1: - '
Class 1

VOL.II

*522 (Jan 3, 1992)

10.03
9.83
9.75
9.58
9.51
9.42

10.07
9.72
10.03
9.84
9.68
9.44
8.33
9.28

9.90
0.58
9.87
9.67
9.49
9.27
9.16
2.09

12.11
11.68
12.06
11.83
1l1.62
11.33
11.19
11.12

10.23

7.98

14.20

3.88
3.88
3.88
3.88
3.88
3.88

3.88
3.88
3.88
3.88
3.88
3.88
3.88
3.88

3.88
3.88
3.88
3.88
3.88
3.88
3.88
3.88

3.88
3.88
3.88
3.88
3.88
3.88
3.88

3.88

o

1738733381;%27.741



Class
Class
Class
Class
Zone 2:
Class
Class
Class
Class
Class
Zone 3:
Class
Class
Class
Class
Class
Zone 4:
Class
Class
Class
Class
Class
Zone 5:
Class
Class
Class
Class
Class
Zone 6:
Class
Class
Class
Class
Class
Zone 7:
Class
Class
Class
Class
Class
Zone §:
Class
Class
Class
Class
Class
Zone 9:
Class

VOL.II
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14.31
14.36
14.44
14.50

13.82
13.93
13.98

©14.05

14.10

13.87
13.98
14.10
14.17
14.32

13.36
13.50
13.62
13.67
13.81

13.87
13.98

.14.10

14.17

14.32

13.42
13.55
13.65
13.72

13.87

13.76
13.90
14.02

14.07

14,21

12.26
12.37
1z.48
12.57
12.69

11.2)]

(1)

5.97
5.97
5.97
5.97

4.02
4.02
4.02
4.02
4.02

4.02
4.02
4.02
4.02
4.02

4.02
4.02
4.02
4.02
4.02

4.02
4.02
4.02
4,02
4.02

4.57
4.57
4.57
4.57
4.57

4.02
4.02
4.02
4.02
4.02

4.02
4.02
4.02
4.02
4.02

4.02

()

(b3
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Class
Class
Class
Class
Zone 10:
Class
Class
Class
Class
Class
Zone 11:
Class
Class
Class
" Class
Class
LABORERS: TUNNEL,
CONSTRUCTION:
Zone 1:
Class
Class
Class
Class
Class
Class
Zone 2:
Class
Class
Class
Class
Class
Class
Zone 3:
Class
Class
Class
Class
Class
Class 6
*POWER EQUIPMENT OPERATORS;
AIRPORT, BRIDGE & HIGHWAY CONSTRUCTION:
ZONE 1:
General contracts over $500,000:
GROUP 1 - ' :
GROUP 2
GROUP 3
GROUP 4 _
General contracts $500,000 or less:

(§ S

eV E e WD

SHAFT & CAISSON

Gy WMo Ond LN

[§ N PR S

*524 (Jan. 3,
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11.37

11.48
~11.53

11.66

10.79
10.92
11.04
11.11
11.21

12.40
12.54
12.67
12.72
12.77

14.35
14.46
14.52
14.70
14.96
15.28

15.07
15.16
15.26

15.42

15. 68
15.99

14.60
14.68
14.76
14.92

15.18

15.49

16.85
15.04
14.59

la.46

i
[
~1

4.02
4,02
4,02
4,02

4.02
4.02
4.02
4.02
4,02

4.02
4,02
4.02
4.02
4,02

5.97
5.97
5.97
5.97
5.97
5.97

4.02

- 4.02

4,02
4,02
4.02
4.02

4.57
4.57
4.57
4.57
4.57
4,57

13%46.17
13%+6.17
13%+6.17

13%+6.17

[P>]
~1

sl

[ ry)

(V]

3

[

[ %)
[{]
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GROUP 1 15.96 13%3+6.17

GROUP 2 14.15 13%+6.17

GROUP 3 ' S 13.71 13%+6.17

GROUP 4 , 13.58 13%+6.17
Z0NE 2: '
General contracts over $500,000

GROUP 1 16.85 13%+6.17

GROUP 2 : . o 14.92 13%+6.17

GROUP 3 14.48 13%+6.17

GROUP 4 14.23 13%+6.17
General contracts $500,000 or less

GROUP 1 . 15.862 13%+6.17

GROUP 2 ' , 13.59 13%+6.17

GROUP 3 13.15 13%+6,17

GROUP 4 12.90 13%+6.17
General contracts of 550,000 or less: ' :
ZONE 2 ONLY:

GROUP 1 ' 14.64 13%+6.17
GROUP 2 _ '12.71 13%+6.,17
GROUP 3 12.27  +13%+6.17
GROUP 4 12.02 13%+6.17

POWER EQUIPMENT OPERATORS:
UNDERGROUND CONSTRUCTION (INCLUDES SEWER

CONSTRUCTION) :

General contracts over S400 000
Zone 1:
Class 1 : 18.60 13%+6.17
Class 2 16.89 13%+6.17
Class 3 ' _ 16.25  13%+6,17
Class 4 _ 15.74 13%+6.17 °
Zone 2: : -
Class 1 o 17.09 13%+6.17
Class 2 15.24 13%+6,17
Class 3 14.80 13%+6.17
Class 4 14.55 13%+6.17

General contracts $400 000 or less:
Zone 1:
Class 1 17.72 13%+46.17
Class 2 . 16.01 13%+6.17
Class 3 15.36 13%+6.17
Class 4 14.86 13%+6.17
Zone 2:
Class 1 . 15.76 13%+6.17
Class 2 ' : 13.91 13%+6.17
Class 2 13.47 13%+6.17
Class 4 ’ 13.22 13%+6.17

POWER EQUIPMENT OPERATORS:
STEEL ERECTION:

*525 (Jan. 3, 1992)
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ZONE 1:.
CLABS 1
CLASS 2
CLass 3
CLASS 4
CLASS 5
CLASS 6
CLASS 7
CLASS 8
CILASS 9
CLASS 10
CLASS 11
CLASS 12
CLASS 13
ZJONE 2:
CLASS A
CLASS B
CLASS C
CLASS D
CLASS E
CLASS F
ZONE 3:
GROUP 1
GROUP 2
GROUP 3
SIGN INSTALLERS:
Zone 1:
General contracts
Group 1
Group 2
General
less: .
Group 1
Group 2
Zone 2
General
Group -1
Group 2
~General
less:

! Group 1
Group 2
General
Group 1
Group 2

* TRUCK DRIVERS:

AIRPORT, BRIDGEsg &
Araea 1:

contracts

contracts

contracts

contracts

VOL.II

; INTERLIBRARY LOAN
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over 5460,000:

of $400,000 or

over $400,0003

of $400,000 or

of $50,000 or less:

HYIGHWAY CONSTRUCTION:

*526 (Jan. 3, 1092)

22.68
23.57
22.44
23.33
22.04
22.93
21.40
22.28
21.08
21.96
20.5%
15.55
14.43

20.52
20.27
19.77
17.12
15.77
14.17

14.17
12. 44
11.34

14.0575
13.8075

12.8075

12.857s

16.0375
12.8175

10.5675
10.3175

10.0675
9.8175

13%+6.17

+13%+6.17

13%+6.17
13%+6.17
13%+46.17
13%+6.17
13%+6.17
13%+6.17 .
13%+6.17
13%+6.17
13%+6.17
13%+6.17
13%+6.02

13%+6.15
13%+46.15
13%+6.15
13%+6.15
13%+6.15
13%+6.00

4.30+ 13%

4.30+ 13%

131.70
131.70

131.70
131.70

131.70
131.70

131.70
121.70

131.7¢
131.70
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contracts over $500,000: o
Trucks under 8 cu. yd. _ 16,93 177.70/wk
Truck, 8 cu, yds & over 17.03 177.70/wk
Euclids, double bhottoms & lowboys 17.18 177.70/wk
Contracts $500,000 or less:
Trucks under 8 cu. yd. 15.68 177.70/wk
Trucks, 8 cu, yds. & over 15.78 177.70/wk
Fuclids, double bottoms & lowboys 15.93  177.70/vwk

Area 2:

Contracts over $500,000: ,
Trucks under 8 cu. yd. ' . 16.93 177.70/wkK
Trucks, 8 cu. yds. & over 16.93 177.70/wk
Euclids, double bhottoms & lowboys 17.08 177.70/wk
Contracts $500,000 or less:
Trucks under 8 cu. yd. 14.33 177.70/wk
Trucks, 8 cu. yds. & over 14.43 177.70/wk
.Euclids, double bottoms & lowhoys + 14.58 177.70/wk
Contracts $500,000 or less: :
Trucks under 8 cu.yd. 13.83 177.70/vwk
Trucks, 8 cu. yds. & over 13.93 177.70)wk
Euclids, double bottoms & lowboys: 14.08 177.70/wk

*TRUCK DRIVERS:
UNDERGROUND CONSTRUCTION

Area 1:
Group 1 : 16.22 177.70/wk
Group 2 16.36 177.70/wk
~Group 3 . S © 16.55 177.70/wk
Area 2: '
Group 1 - 16.22 177.70/wk
Group 2 . 16.26 177.70/wk
Group 3

16.37 177.70/wk

WELDERS =~ Recelive rate prescribed for craft performing operation to
which welding is incidental. '

FOOTNOTES:
+

A. SEVEN PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor bpay, Thanksgiving Day, Day After Thanksgiving, and
Christmas Day ( Provided the employee worked the scheduled work
day preceding and following the day observed)

B. §95.50 per week per employee

*527 (Jan. 3, 1992)
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C. $161.70 per week per employee
D. $65.00 per week per employee
E. $89.50 per week per employee
F. $76.50 per week per employee
G. $98.50 per week per enployee
H. $80.50 per week per employee

I. Six Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day.

. AREA DESCRIPTIONS

CEMENT MASONS:
AREA 1: Genesee, Livingston, Macomb, Monroce, Oakland, Saginaw,
Washtenaw, and Wayne Counties
AREA 2: Remainder of State

TRONWORKERS :

AREA 1: Alger, Baraga, Chippewa, Delta, Dickinson, Gogebic,
Houghton, Iron, Keweenaw, Luce, Mackinac, Marguette, Menominee,
Ontonagon, and Schooleraft Counties

AREA 2: Allegan, Antrim, Baxxy, Benzie, Branch, Calhoun,
Charlevoix, Eaton, Emmet, Grand Traverse, Hillsdale, Ionia,
Kalamazoo, Kalkaska, Kent, Lake, Leelanau, Manistee, Mason,
Mecosta, Missaukee, Montcalm, Muskegon, Newaygo, Oceana, Osceola,
Ottawa, St. Joseph, Van Buraen, and Waxford Counties

AREA 3: Berrien and Cass Counties '

AREA 4: lLenawee and Monrea Counties

AREA 5: Remainder of State

LABORERS: AIRPORT, BRIDGE & HIGHWAY CONSTRUCTION
LABORERS: PAVEMENT MARKERS:

AREA 1l: Lenesee, Macomk, Monroe, Qakland, Washtenaw and Wayne
Counties ' '

AREA 2: Remainder of State

LABORERS: AIRPORT, BKIDGE & HIGHWAY CONSTRUCTION

AREA 1: Genesee, Macomb, Monros, Oakland, Washtenaw, and Wayne
Counties

AREA 2: Allegan, Barry, Bay, Berrien, Branch, Calhoun, Cass,
Clinton, Eaton, Gratiot, Hillsdale, Huron, Ingham, Jackson,
Kalamazoo, Lapeer, Leénawee, Livingston, Midland, Muskegon,

%528 (Jan. 3, 1992)
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Saglnaw, Shiawassee, St. Clair, St. Josaph, Tuscola, and Van Buren
Counties _

AREA 2A: Ionia, Kent, Montcalm, and Ottawa Counties

AREA 3: Alcona, Alger, Alpena, Antrim, Arenac, Baraga, Benzie,
Charlevoix, Cheboygan, Chippewa, Clare, Crawford, Delta,
Dickinson, Emmet, Gladwin, Gogebic, Grand Traverse, Houghton,
Io=co, Iron, Isabella, Kalkaska, Keweenaw, Lake, Leelanau, Luce,
Mackinac, Manistee, Marquette, Mason, Menominee, Missaukee,
Montmorency, Newaygo, Oceana, Ogemaw, Ontonagon, Oscoda, Otsego,
Presque Isle, Roscommon, Schoolcraft and Wexford Counties

AREA 4: Mecosta and Osceocla Counties

LABORERS: LANDSCAPE LABORERS.
AREA 1l: Genesee, Lapeer, Livingston, Macomb, Monroe, Oakland, St.
Clair, Shiawassee, Washtenaw and Wayne Countles
AREA 2: Remainder of State

LABORERS: OPEN CUT CONSTRUCTION:
Area 1: Macomb, Oakland and wayne counties
Area 2: Livingston County (eastern part) and Washtenaw County
Area 3: Monroe, Sanilac and St. Clair Counties
Area 4: Hillsdale, Jackson and Lenawee Counties
Area 3: Clinton, Eaton, Ingham cCounties; Ionia county (City ot
Portland), Livingston County (western part)
Area 6: Genesee, Lapeer and Shiawassee Counties
Area 7: Arenac, Bay, Clare, Gladwin, Gratiot, Huron, Isabella,
Midland, Ogemaw, Roscommon, Saginaw and Tuscola countles
Area 8: Allegan, Barry, Berrien, Branch, Calhoun, Cass,
Kalamazoo, Lake County (eastern part), Muskegon, Newaygo,
Qceana, St. Joseph and Van Buren Counties : _
Area 2: Ionia County (except the City or Portland), Kent, Mecosta,
Montcalm, Osceola, and Ottawa Counties
JAY&a 10: Alcona, Alpena, Antrim, Benzie, Charlevoix, cheboygan,
Crawford, Emmet, Grand Traverse, losco, Kalkaska, Lake County
(western part), Leelanau, Manistee, Mason, Missaukee, Montmorency,
Oscoda, Otsego, Presgue Isle, Wexford Counties
Area 11: Entire Upper Peninsula

LABORERS: TUNNEL, SHAFT & CAISSON CONSTRUCTION:
Area 1: Macomb, Cakland and Wayne Counties
Area Z2: Genesee, Lapeer & Shiawassee Countles
Area 3: Remainder of Sstate

LINE CONSTRUCTION.

AREA 1: Huxon County, Ingham County (Twps. of Leroy, Locke,
Wheatfield, White Oak and Williamson), Lapeer County, Lenawee
County (Twps of Clinton and Macen), Livingston County (Except the
Twps. of Cohoctah, Deerfield, Tyrone, and Unadilla), Macomb

*529 (Jan. 3, 1992)
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County, Monroe County (Except the Twps. of Bedford, Erie, Lasalle,
and Whiteford), Oakland County (Except the Twp. of Holly), St.
Clair, sanilac, and Tuscola counties, washtenaw County (Except the
Tups. of Lyndon, Manchester, Sharon, and Sylvan), and Wayne County

AREA 2: Remainder of State

PAINTERS:
AREA 1: Allegan County (Twps. of Dorr, Fillmore, Heath, Hopkins,
Laketown, Leighton, Manlius, Monterrey, Overisel, Salem, Saugatuck
and Wayland); Ionia County (Twps. of Berlin, Boston, Campbell,
Easton, Ionia, Keene, Odessa, Orange, Orleans, Otisco, Ronald and
Sebewa), Kent, Mecosta and Montcalm Counties; Newaygo County
(Twps. of Barton, Big Prairie, Brooks, Croton, Ensley, Everett,
Goodwell, Grant, Home, Monroe, Norwich and Wilcos); Osceola Counmty
(except the twps. of Marrion and the northeastern corners of
Highland and Middle Branch); Ottawa County (Twps. of Allendale,
Blendone, Chester, Georgetown, Holland, Jamestown, Olive, Park,
Polkton, Port Sheldon, Tallmadge, Wright and Zeeland)
AREA 2: Allegan County (Southeast half), Barry County (Southwest
half), Cass County (East half), Kalamazao, St Joseph Cos,., Van
Buren Co. (East half)
AREA 3: Benzie, Lake, Manistee and Mason Cos.
AREA 4: Huron Co. (East Half), St. Clair and Sanilac Cos.
AREA 5: Hillsdale, Jackson, Lenewee Counties: Livingston County
(east of Howell City Limits, south to Washtenaw County line and
north to Genesee County line): Macomb, Monroe, Oakland, Washtenaw
and Wayne Counties. '
AREA 6: Genesee, Lapeer and Shiawassee Counties
.AREA 7: Arenac, Bay, Clare, Gladwin, Gratiot Counties; Huron
County (west half); Iosco, Isabella, Midland, Ogemaw Counties;
Osceola County (north of Hwy #10) ; Roscommon Saglnaw and Tuscola
Counties
AREA 8: Clinton County, Ingham County, Tonia County (including the
Cities of Lyons, Muir and Portland); Livingston County (including
Howell) . . _

AREA 9: Alcona, Alpena, Cheboygan, Emmet, Montmorency, Osceda and
Presgue Isle Counties

POWER EQUIPMENT OPERATORS:
AIRPORT, BRIDGE & HIGHWAY CONSTRUCTION:
ZONE 1: Genesee, Macomb, Monroe, Qakland, Washtenaw, and Wayne
Counties '
ZONE 2: Remainder of State

POWER EQUIPMENT OPERATORS:
UNDERGROUND CONSTRUCTION:
Zone 1: Bay, Branch, Calhoun, Clinton, Eaton, Genesee, Gratiot,
Hillsdale, Huron, Ingham, Jackson, Lapeer, Lenawee, Livingston

*530 (Jan. 3, 1992)
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Macomb, Midland, Monroe, Oakland, Saginaw, Sanilac, Shiawasse,
st. c1a1r, Tuscola, Washtenaw, Wayne Counties

Zone 2: Remainder of State.

POWER EQUIPMENT OPERATORS:
STEEL ERECTION:

Zone 1: Lenawee, Macomb, Monroe, Oakland, St. Clair, Washtenaw,
and Wayne Counties

Zone 2: Remainder of State

Zone 3: Alger, Beraga, Chippewa, Delta, Dickinson, Gogebic,
Houghton, Iron, Keweenaw, Luce, Mackinac, Marquette, Menominee,
ontonagon and schoolcraft counties

SIGN INSTALLER:
Zone l: Genesee, Macomb, Monrce, Oakland, Washtenaw and Wayne
Counties .
Zone 2: Remalnder of State

* TRUCK DRIVERS:
AYRPORT, BRIDGE & HIGHWAY CONSTRUCTION:
Area 1l: Genesee, L1v1ngston Macomb, Monroe, Oakland, Washtenaw,
and Wayne Counties
Area 2: Remainder of State

*TRUCK DRIVERS:
UNDERGROUND CONSTRUCTION:
Area l: Genesee, Macomb, Monroe, Oakland, St. Clair, Washtenaw
and wayne countles
Area 2: Lapeer and Shiawassee Counties

©  DEFINITION OF GROUPS
LABORERS: AIRPORT, BRIDGE, & HIGHWAY CONSTRUCTION
LABORERS: PAVEMENT WORK

GROUP l: Pavement Markers

GROUP 2: Cone Setters

LABORERS: AIRPORT, BRIDGE, & HIGHWAY CONSTRUCTION

CLASS A - Line-Form Setter for curb or pavement

CLA3S B - Pipe Layer, Oxygen Gun

CLASS B=-1 - Asphalt Raker

CLASS ¢ ~ Tunnel Miner (highway work only), Finishers Tender, Guard
Rail Builder, Highway and Median Barrier Installer (lncludlng sound
barrier and crash barrier), Fence Erector, Bottom, Powderx, wagon
Drill and Air Track Operators, Curb and $ide Rail Setters' Tenders,
Diamond and Core Drill..

CLASS D ~ Mixer Operator (less than 5 sacks), Air or Electric tool
operatore (jackhammer, ate.), Spreader, Box (msphalt, stone, gravel
etc.) Concrete Paddler, Power Chain Saw Operator, Paving Batch

*531. (Jan. 3, 1992)
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Truck Dumper, Asphalt Screed Checker, Grade Checker and Tunnel
Mucker (hlghway work only), Concrete Saw (under 40 h.p.), and Dry
Pack Machine.

CLASS E - Cement Handler or Dock, Top, Asphalt Dust Handler.

CLASS F - Asphalt Shoveler or Loader, Asphalt Plant Misc., Axe,
Batch Bin (no power), Burlap, Carpenter's Tender, Subgrade Labor
(hand tools), Yard, Guard Rail Builder's Tender, Highway and Median
Barrier Installer's Tenders, Fence Erector's Tender, Dumper (wagon,
truck, etc.), Jetting Labor Joint Filling lLabor, Misc. Unskilled
Labor, Powder Monkey (tender), Sprinkler Labor, Form Setting Labor,
Pavement Reinforcing, Handling and placing (e.g. wire mesh, steel
mats, dowel bars, etc.), Mason's or Bricklayer's Tender on
Manholes, Headwalls, etc., water proofing, seal coating and Slurry
Mix.

LABORERS: LANDSCAPE LABORERS:

CLASS A: Landscape specialist, including air, gas, diesel, electric
tool and/or equipment

CLASS B: Landscape laborer, truck driver, materials haulers, and
small power equipment

LABORERS: QPEN CUT CONSTRUCTION

CLASS 1 - Construction Laborers

CLASS 2 - Mortar and Material Mixer, Concrete Form, Signal, Well
Point, Manhole, Headwall and Catch Basin Builder, Guard Rail
Bu1lder and Fence Erector

CLASS 3 - Alr, Gasoline and Electric Tool OQperator, Vibrator
Operator, Driller Pump, Tar Kettle Operator, Bracers, Rodders.
Reinforced Steel or Mesh (e.g. wire mesh, steel mats, dowel bars,
et¢.), Cement Finisher, Pipe Jacking and Boring, Wagon Drill and
Air Track Operator and Concrete Saw Operator (under 40 h.p.),
windlass and Tugger.

CLASS 4 - Trench or Excavating Grade.

CLASS 5 - Pipe Layer (including crock, metal pipe. multi-plate or

othexr conduits).

1LABORERS: TUNNNEL, SHAFT & CAISSON CONSTRUCTION
CLASS 1 - Tunnel, Shaft and Caisson Laborexr, Dump, Shanty, Hog
House Tender, Testing (on gas). .
CLASS 2 -Manhole, Headwall, <atch Basin Builder, Bricklayer Tender,
Mortar Machine, Material Mixer, Fence Erector and Guard Rail

- Builder

CLASS 3 ~ Air Tool Operator (jackhammer, bush hammer & grinding),
First bottom, Second Bottom, Cage Tender, Car Pusher, Carrier,
Concrete, Concrete Form, Concrete Repair, Cement Invert Laborer,
Cement .Finisher, Concrete Shoveler, Conveyor, Floor, Gasoline and

Electric Tool Operator, Gunnite, Grout Operator, Pump, Outside
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Lock Tender, Scaffold, Top Signal, Switch, Track, Tugger,
Vibrator, Winch Oparator, Pipe Jacking, Boring, Wagon Dxill, Air
Track Operator and Concrete Saw Operator, (under 40 h.p.).

CLASS 4 - Tunnel, Ehaft and Caisson Mucker, Bracer, Liner Plate,
Long Haul Dinky Driver and Well Point,

CLASS 5 =~ Tunnel, Shaft and Caisson Miner, Drill runner, Key Board
Operator Power Knife Operator, Relnforced Steel or Mesh (e.q.
wire mesh steel dowel bars, etc.). |

CLASS 6 - Dynamite and Powder.

PAINTERS:
Area 1l:
Group 1: Brush

Group 2: Paperhanging - wall coverings; Drywall finishers

Group 3: Swing stage, window jack and w1ndow belts

Group 4: Spray decks

Group 5: Bridges over highways or rallroads, Steam cleaning,
sandllasting, waterblast: Bridge work over rivers or lakes

Group 6! Spray - pressure roller

Group 7: Steeple jack or high worxk - 40 feet

POWER EQUIPMENT OPERATORS:
AIRPORT, BRIDGE & HIGHWAY CONSTRUCTION

ZONES 1 & 2:

CLASS 1 - Asphalt Plant Operator, Crane Operator, Dragline,
Shovel Operator, Locomotive Operator, Paver (5 bags or more),
Elevating Grader Operator, Pile DPriving Operator, Roller
(asphalt), Blade Grader Operator, Trenching Machine, (ladder
or wheel type), Auto-Grader, S5lip Form Paver, Self-Propelled
or Tractor Drawn Scraper, Conveyeor Loader Operatar (euclid
type), Endloader Operator, (L yd, capacity or over),
Bulldozex, Concrete Pump (3" and over), Swing Beom Truck (up
to 12 ton capacity), Heisting Engineer, Tractor Operator,
Finishing Machine, Asphalt Mechanic, Pump Operator (6"
discharge or over, g¢gas, dlesel powered or generator of 300
amp or over), Shoulder or Gravel Distributing, Machine
Operator (self-propelled), Backhoe (with over 3/8 yard
bucket), Side Boom Tractor (type D-4 equivalent er larger),
Tube Finisher (slip form paving), Gradall (and sinilar type
machines), Asphalt Paver (self-propelled), Asphalt Planer
(self-propelled), Batch Plant (Concrete-central mix, transit
mix, shrink mix), Slurry Machine (asphalt), Roto Mill

CLASS 2 ~ Sweeper (Wayne type & similar equipment), Sereening
Plant Operator, Washing Plant Operator, Crusher, Backhoe (with
3/8 yard bucket or less), Side Beoom Tractor (smallexr than D-4
type or eguivalent), Batch Plant (concrete-dry mix).

CLASS 3 - Air Compressor Operater (600 cfm or more), Air
Compressor (2 or more, less than 600 cfm), Wagen Drill
Operxator, Concrete Breakex, Tractor Operator (Farmn type w/
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attachments)

CLASS 4 - Boiler Firetender, Oiler, Firetender, Mechanlc's
Tender, Trencher (service Flexplane Operator, Cleftplane
Operator, Grader (Self~propelled Fine Grade or Form
" (concrete) ), Finishing Machine (concrete), Boom or Winch Truck
Operator, Concrete Pump (under 3"), Mesh Installer (self-
.propelled), Endloader ({ unhder 1 yard capa01ty), Roller
Operator (other than asphalt), Curing Equipment (self-
propelled), Concrete Saw Operator (40 h.p. or over), Power Bin
Operator, Plant Drier (asphalt), Vibratory Compaction
Equipment (6 rt. wide or over), cuard Post Driver (power
driven), All Mulching Equlpment Stump Removex, Farm Type
Tractor Operator,

POWER EQUIPMENT OFERATORS: UNDERGROUND CONSTRUCTION
UNDERGROUND CONSTRUCTION:
"ZONES 1 & 2:

. Class I: Backfiller Tamper, Bac:k.hoe, Batch Plant Operator
(concrete), Clamshell, Concrete Paver (two drum or larger),

Conveyor Loader (euclid type), Crane (crawler, truck type or
pile driving), Dozer (9 ft. blade and over), Dragline,

'Il Elevating Grader, Endloader (over 1 1/2 cubic yds. capacity),
Gradall (and similar type equipment), Mechanic¢, Power Shovel,
Roller (asphalt, Scraper (self-propelled or tractor drawn),

' Side Boom Tractor (type D-4 orxr eguivalent and larger), Slip
Form Paver, Slope Paver, Trencher (over & ft. digging
capac1ty), wWell Drilling R1g

Class II: Boom Truck (power swing type boom), Crusher, Dozer
(less than 9 ft. blade), Endloader (1 'l/2 cubiec yds. capac1ty
and smaller), Hoist, Pump (one or more - 6 in. discharge or’
larger - gas or dlesel powered or powered by generator of 300
amps or more inclusive of generator), Side Boom Tractor
(smaller than type D-4 or equivalent), Sweeper (Wayne type and
similar eguipment), Tractor (pneu~tired, other than backhoe or
front end loader), Trencher (8 ft. digging capacity)

Class III: Air Compressors (600 cfm or larger), Air Compressors
(two or more - less than 600 cfm), Boom Truck (non-swinging,
non-powered type boom), Concrete Breaker (sself-propelled or
truck mounted - Includeg compressor), Concrete Paver (one drum
1-1/2 yd. or larger), Elevator (other than passenger).
Maintenance Man, Mechanic Tender, Pump (two or more - 4 in. up
to 6 in. discharge - gas or diesel powered -~ excluding
submersible pumps, Pumpcrete Machine (and similar équipment),
Wagon Drill (multiple), Welding Machine ox Generator (two or
more 300 amp. or largexr/gas or diesel powered)
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Class IV: Boiler, Concrete Saw (40 h.p. orlover), Curing

Machine (self-propelled), Farm Tractor (with attachment),
Finishing Machine {(concrete), Firetender, Hydraulie Pipe

!

Pushing Machlne, Mulching Equipment, Oiler, Pumps (two or more
up to 4 in.discharge if used three hours or more a day - gas
or diesel powered excluding submersible bunps) , Roller (other
than asphalt), Stump Remover, Trenchar (sarxvice), Vibrating
Compaction Equipment (self-propelled, 6 ft. wide or over)

POWER EQUIPMENT OPERATORS:
STEEL ERECTION

ZONE

Group

jib
Group
Group
Group

Group

Group

Group
Group

Group
Croup
Group
Group
Group

ZONE 2:
CLASS A - Crane Operator with main Boom & Jib 220' or longer
CLASS B - Crane Operator with main Boom & Jib 140' or longer,
Tower Cranes, Gantry Cranes, Whirley Derrick. _

CLASS C - Regular Egquipment Operator, Crane, Dozer, Loader,
Hoist, Straddle Wagon, Job Mechanic.

CLASS D - Air Tugger (single drum), Material Hoist, Pump (6" or
over) .
CLASS £ - Air Cowpressor, Welder, Generatars, Conveyors.,
CLASS F- Oiler and Firetender. '

SIGN

VOL.II

1:

lo

Crane opérator when operating combination of boom and

220' or longer

2.

9:
10:
11:

12:

13:

Crane operator when operating oomb;natlon of boom and
jib 220" or longer on a Crane that requires an Oiler
Cranae operator when operating combination of boom and
jib 140' or longer .

Crane cperator when cperating sombination of boom and
jib 140" or longer on a Crane that requires an Oiler
Tower Crane and derrick operator (where operator's work
station is 50 ft. or more above first sub-level)

Tower Crane and derrick operator (where operator's work
station is 50 ft. or more above the first subl-level) .
on a crane that requires an Qiler

Crane operator when operating combination of boom and
jik 120' or longer

Crane operator when operating combination of boom and
jib 120' or longer on a Crane that requires an Oiler
Crane operator and job mechanic

Crane operator on a crane that requires an Oiler
Hoisting operator

Compressor and/or welder operater

Oiler or firetender

INSTALLERS:
Zone 1 & 2:
CLASS A - Performs all necessary labor
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g- &-92 15:17 y INTERLIBRAERY LOAN FE173733%

MISeL-7

uses all toeols requirad to construct &
set concrete forms required in the
installation of highway & street signs
CLASS B - Performs all niscellaneous
labor, uses all hand and power tools,
& operates all other equipment, mobile
or otherwise, required for the
installation of highway & street signs

*TRUCK DRIVERS:
UNDERGROUND CONSTRUCTION:
Areas 1 & 2:

Group 1 - Truck Drivers on all trucks (EXCEPT dump trucks of
8 cubic yards capacity or over, pole trailers, semzs, low
boys, Buclid, double bottom or fuel trucks.)

Group 2 - Truck Drivers of Dump Trucks of 8 cubic yards
capacity or over, Pole Trailers, Semis & Fuel Trucks.

Group 3 ~ Truck Drivers on Low Boys, Euclid & Double Bottoms

Unlisted classifications needed for work not includcd within the scope

of the classifications listed may be added after award only as

prov1ded in the labor srandards contract clauses (29 CFR,
5.5(a) (1) (i1)).
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With regard to the parties identified in these Specifications for Construction of Field
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throughout the remaining Bid Document Package.

eid c: & aMARCS\0401 INTOC


file://a:/ARCS/D401

01010.1
SECTION 01010 | MMARY OF WOR
PART1 - RAL
1.01 SITE LOCATION AND DESCRIPTION:

1.02

1.03

A.

The Albion-Sheridan Township Landfill site (the "site") is a former landfill
located approximately 1 mile east of Albion, Michigan in Section 36 (T2S,
R4W) of Calhoun County (see Sheet 1). The site is defined as Lot 27 and Lot
28 of the Supervisor's Plat. The site is comprised of approximately 30 acres
of land. It is bordered on the north by Michigan Avenue (also known as State
Route 99), on the east by the Calhoun/Jackson County line, and on the south
by East Erie Road. The western boundary of the site is approximately 660
feet west of the Calhoun/Jackson County line.

CONTRACT DOCUMENTS:

A.

The specifications and drawings included in these contract documents
establish the performance and quality standards for materials, equipment, and
quality of workmanship. Any questions on interpretation of, or any conflicts
with, any portion of these Specifications shall be directed to and resolved by
the PRIME CONTRACTOR.

Specific tasks not mentioned or completely detailed in these Specifications,
that are necessary or normally required as a part of the work described, or that
are necessary or required to make each installation satisfactory or legally
operable, shall be performed by the SUBCONTRACTOR as incidental work
without extra cost to the PRIME CONTRACTOR, as if fully detailed in these
Specifications. The expense of such work shall be included in the applicable
lump sum or unit prices for the work described.

ACCESS AND PERMITS:

Al

The U.S. EPA Region V has the responsibility to provide legal access to the
construction area. The SUBCONTRACTOR has the responsibility to provide
physical access to the construction area.

Where portions of the Work will be located on public or private property,
easements will be obtained by the U.S. EPA or PRIME CONTRACTOR. The
SUBCONTRACTOR shall confine construction operations to within the
limits of the easements, if any.

It is anticipated that all required easements and access permits will be
obtained prior to the initiation of the work. However, if the procurement of
any easement or permit is delayed, the SUBCONTRACTOR shall schedule its
Work in such a way that operations are confined to areas where easements or
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SECTION 01010 | MMARY OF WORK

C.

permits have been obtained or are not required, until such a time as the
easement or permit has been secured. :

The SUBCONTRACTOR shall provide all permits and licenses required by
federal, state or local agencies for execution of the work.

1.04 PERSONAL PROTECTIVE EQUIPMENT AND SAFETY TRAINING:

A.

The PRIME CONTRACTOR will provide the SUBCONTRACTOR with a
copy of the Site Health and Safety Plan (provided under separate cover).
SUBCONTRACTORS shall comply with the Site Health and Safety Plan as
required by the PRIME CONTRACTOR. The PRIME CONTRACTOR may
issue a stop work order to the SUBCONTRACTOR for failure of its
employees to comply with the Site Health and Safety Plan. The
SUBCONTRACTOR will not be paid for the time occurring after notice of a
stop work order and before resumption of Work.

All SUBCONTRACTOR personnel who enter hazardous sites will be
required, at a minimum, to have passed an entry physical examination that
meets the OSHA requirements for respirator use (29 CFR 1910.134). The
SUBCONTRACTOR agrees to submit to the PRIME CONTRACTOR a
certification for each employee assigned to hazardous waste site field
activities that said employee has been medically certified by a physician for
this Work, including the use of a respirator in accordance with the provisions
of 29 CFR 1910.134. Certifications of employee medical status must be
submitted to the PRIME CONTRACTOR before an employee shall be
permitted to work at a hazardous waste site under the Subcontract Documents.

- All Subcontract personnel engaged in on-site construction work must provide

certification of completion of either 24 or 40 hour OSHA Health and Safety
Training Course in accordance with 29 CFR 1910.120. Training shall
include, but not be limited to, use of personal protective equipment (including
respirators), decontamination, hazard recogmtlon safe operating procedures,
and emergency response.

1.05 MATERIALS AND WORKMANSHIP:

A.

The SUBCONTRACTOR shall, except as specifically stated in the
Subcontract Documents, provide all labor, materials, equipment, tools, and
other facilities and services necessary for proper completion of all Work
under the Subcontract Documents

The SUBCONTRACTOR shall guarantee that all Work will be performed in a
workmanlike manner and will conform with these Specifications.
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1.06 CONFIDENTIALITY AND PUBLICITY:

A.

All inquiries by individuals or news media shall be politely referred to the
PRIME CONTRACTOR.

1.07 SCHEDULE OF WORK:

A. The grading, surface course, decontamination pad, electrical installation, and field
support area perimeter fencing shall be completed within twenty-one (21) days of
notification to proceed. The entire site fencing shall be completed -within forty-five
(45) days of notice to proceed.

1.08 SCOPE OF WORK:

A.

B.

The site shall be cleared and grubbed as stated herein.
The site shall be cut, filled and graded as stated herein.

A concrete decontamination pad with suinp shall be constructed as stated
herein. -

A fence shall be constructed around the perimeter of the entire site and around
the perimeter of the field support area, as stated herein. Perimeter fencing-
shall include up to 4 2-leaf swing gates in locations to be designated by the
PRIME CONTRACTOR. Chain-link fencing exists along the southern site
boundary and a portion of the western site boundary. It will be the
responsibility of the SUBCONTRACTOR to verify field conditions.

Temporary electric and telephone utilities will be installed as described
herein. These utilities will remain intact after completion of construction
activities.
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SECTION 02200 EAR RK
PART 1 - GENERAL
1.01 DESCRIPTION:
A. The work includes all earthwork for the concrete decontamination pad, rough
site grading, and placement of aggregate surface course at the field support
area. .
1.02 REFERENCES:
A. MDOT - Michigan Department of Transportation, "Standard Specifications
for Construction”, 1990 ed.
B. ~ ASTMDI1557 - American Society of Testing Materials, moisture-density of
soils relations (Modified Proctor).
1.03 JOB CONDITIONS:

If during progress of the work, density tests indicate that compacted materials do not
meet specified requirements, remove dCfCCthC work and replace at no cost to the
PRIME CONTRACTOR.

PART 2 - PRODUCTS

2.01

MATERIALS:
A. Fill:

1. Granular Material: . MDOT 8.02.06, Class II limited to one-inch
maximum size.

2. Suitable Excavated Material: - Free of cinders, ashes, refuse, sod,
boulders, rocks, pavement, soft or plastic clays, and vegetable or other
objectionable organic material and capable of being compacted as
specified herein.

3. Aggregate Surface Course: Aggregate 23A per MDOT 3.08.02 and
8.02.04.
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PART 3 - EXECUTION
3.01 PREPARATION:
A. Clearing and Grubbing:
1. Remove trees and shrubs not indicated to be preserved from field
support area as required to complete work. Grub out all roots to a
depth of 2 feet below finished grade.
2. Stockpile all debris resulting from clearing and grubbirig on site in an
area to be designated by the PRIME CONTRACTOR. '
B. Topsoil: Remove from field support area and stockpile on site in designated

areas.

3.02 UTILITIES:

‘A.

Before starting excavation establish location and extent of underground
utilities occurring in work area.

Notify utility companies to remove and relocate lines which are in way of
excavation.

Maintain, reroute or extend as required, existing utility lines to remain which
pass through work area.

Protect utility services uncovered by excavation.

Cap off, plug or seal, discontinued utility services and remove from site
within excavated areas.

3.03 EXCAVATION:

Excavate as required for construction of the work.

A.

B. Remove unsuitable material to firm underlying soils beneath footiﬁgs, floor
slabs, paved areas and walks.

C. Preparation of Subgrade:
1. Compact top 12 inches of subgrade under footings, slabs, paved areas

. and walks t0 95% density.
2 Compact top 12 inches under landscaped areas to 85% density.
eid:c & aAARCS\0401 102200
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3. Protect excavation by shoring, bracing, sheet piling or other methods
as required.
3.04 FILL:

A. Under Slab and Sump: Granular material place in layers maximum 9-inch
deep compacted to 95% density.

B. Under Surfaced Area: Suitable excavated material or granular material in
layers maximum 9-inch deep compacted to 95% density.

C. Landscaped Areas: Suitable excavated material or granular material in layers
maximum 12-inch deep compacted to 85% density. See site plan for
minimum depths. '

3.05 ROUGH GRADING:
A._  Rough grade to provide flat level surface in field support area such that
installation of aggregate surface course will restore area to original elevation.
3.06 DEWATERING:
A. Provide dry excavations until structures have been placed and fill is complete.
B. Direct surface drainage away from excavated areas.
3.07 AGGREGATE SURFACE COURSE:

A. Install aggregate surface course over area illustrated in drawings. Aggrcgatc

surface course thickness shall be eight (8) inches.
3.08 SURPLUS MATERIALS:

A. Surplus excavated or unsuitable material shall be stored on site in an area
designated by the PRIME CONTRACTOR. '

B. All trees, roots, rocks, and debris generated during clearing and grubbing
activities shall be stockpiled on the site in an area to be designated by the
PRIME CONTRACTOR. No burning of wood debris will be permitted on
site. :
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ECTI 2444 HAIN-LINK FEN
PART 1 - GENERAL

1.01 DESCRIPTION:

A. Work Included:
This work shall consist of furnishing and erecting chain-link fence as
specified at the locations shown on the plans or as directed by the PRIME
CONTRACTOR.
PART 2 - MATERIALS

2.01 GENERAL:

A.

B.

C.

Fencing shall be constructed from $S20 fence material.
Assume 5,000 linear feet of fence.

Assume four 2-leaf swing gates.

2.02 PRODUCTS:

A.

Fence Materials:

Posts shall be 2-inch O.D., except that terminal posts shall be 2 1/2-inch O.D.,
and gate posts shall be 3-inch O.D.

Finished fencing will include posts, fabric, stretcher bars, top and bottom
rails, and all incidental hardware and fittings. Two-strand barbed wire shall
be installed on fence tops to match existing fence segments.

Fencing gates shall consist of 2-leaf swing gates at seven feet each (fourteen
foot opening). Gate posts shall be set in concrete.

Concrete:

Provide concrete consisting of Portland Cement, ASTM C150, aggregates
ASTM (33, and clean water. Mix materials to obtain concrete with a
minimum 28-day compressive strength of 2,500 psi using at least 4 sacks of
cement per cubic yard, l-inch maximum size aggregate, maximum 3-inch
slump, and 2% to 4% ENTRAINED AIR.
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SECTION 02444 . CHAIN-LINK FENCE
PART 3 - 11 '

3.01 FIELD INSTALLATION:
A. Fence Posts:

Fence posts shall be set by driving (no concrete) except that gate posts shall
be set in concrete. Drive depth shall be a minimum of 42-inches and shall be
sufficient - to insure that completed fence exhibits structural strength
commensurate with field conditions.

B. Height and Style:
Completed fence shall match existing fence segments in height and style.
Available information indicates the existing fence is seven (7) feet in height

measured from ground surface to the top rail. HOWEVER, it is the
responsibility of the SUBCONTRACTOR to field verify existing conditions.

eid ¢: & aNARCS\04011\02444 -



—= — " - -y " - — = - . g n -

03253.1
SECTION 03253 WATERSTOPS
ART 1 - GENERAL
1.01 DESCRIPTION:
A. The work includes waterstops where indicated.
1.02 SUBMITTALS: | -
A. Product data describing the W.aterstops, including dimensions, physical

properties of the material, and installation instructions.

PART 2 - PRODUCT

2.01 MATERIALS:

A. PVC Waterstops:
1. Waterstops shall be 6 inch x 3/16 inch minimum, strip type, polyvinyl
chloride (PVC) with ribs or end bulbs, unless otherwise indicated.

2. PVC material to be dense, homogeneous, and free from porosity or
other imperfections, to be resistant to portland cement, alkalis,

mildews, fungi, and mild (10%) acid solutions, and to meet or exceed:

Tensile strength (psi, minimum) 2,000

Elongation, ultimate (percent, minimum) 250
Water absorption (percent by weight) S
Compression set (percent, maximum) 30
Durometer hardness (shore A) 65-75

Tensile strength after accelerated
drying (48 hour, 70 deg C, 300 psi)
(percent, minimum) _ 80

PART 3 - EXECUTION

3.01 INSTALLATION:

A. General;

1. Waterstops shall be fully continuous for the extent of the joint.
Splices shall be accomplished in accordance with the manufacturer's
instructions.

2. Prefabricate multiple joint splices, joints with an angle cut, alignment

change, or the joining of dissimilar sections prior to placement.

eid c: & aNARCS\04011\03253
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SECTION 03253 WATERSTOPS
3. Adequately support waterstops during installation and concrete pours.

Holes in the waterstops material are prohibited.

4. Repair or replace damaged waterstops prior to concrete pours. Seal
concrete joints if leaks occur.

5. If not indicated, provide waterstops at all construction joints that

constitute an air-liquid interface and extend to 2 feet below grade,
where applicable.

B. PVC Waterstops:

1. Limit PVC waterstop exposure to direct sunlight to two days.
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SECTION 03300 _ CAST-IN-PLACE CONCRETE
PART 1 - GENERAL

1.01 DESCRIPTION:

A.

The work includes all cast-in-place concrete.

102 SUBMITTALS:

A.

Proposed mix design prepared by an approved independent testing firm for
each class of concrete. Select proportions according to ACI 301-72, Section
3.8, Method 1 or Method 2. Approval of mix is required prior to placement of
concrete.

Shop drawings showing fabrication dimensions and locations for placing the
reinforcing steel and accessories. Details of reinforcement and accessories
shall be in accordance with ACI 315.

Certifications for the following:

1. Cement.

2. Aggregates.

3. Admixtures.

4. Reinforcement.

1.03 REFERENCES:

A.

B.

ACI 318. Building Code Requirements for Reinforced Concrete.

ACI 301, Specifications for Structural Concrete for Buildings.

- PART 2 - PRODUCTS

2.01 MATERIALS:

A.

Concrete:

1. Cement: ASTM C150 or ASTM C595 (maximum fly ash content
shall be 20% by weight). All cement used in exposed concrete shall
be of the same brand from the same mill.

2. Coarse aggregates: MDOT 6AA.
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T-IN-PLACE CONCRETE
3. Fine aggregate: MDOT 2NS5

4. Mixing water: Clean, fresh, and potable.

5. Admixtures: : :
a. . Air-entraining: ASTM C260.
b. Water-reducing, retarding, and accelerating: ASTM C49%4.
Calcium chloride will not be permitted as an admixture.
c. Pozzolanic admixtures: ASTM C618, Type F, loss on ignition
limited to 4%.

Reinforcement:

1. Bars: Deformed, ASTM A615 (S1), Grade 60.
2. Welded wire fabric: ASTM A185.
Accessories:

1. Tie wire: 16 gauge annealed.

2. Chairs, bar supports, bolsters, spacers: CRSI, Class C for structural
slabs, Class A, for slabs-on-grade.

3. Form ties: Commercially manufactured, water seal form ties with
minimum 1-inch diameter steel or neoprene collar at mid-point for
walls subject to hydrostatic pressure.

_ Joint Sealant: Semi-rigid, non-tracking type: Tremco "Dymeric", or equal.

2.02 PROPORTIONING CONCRETE:

A.

Proportions and Materials:

Permissible Cement Types: I, IP, I-A, IP-A

Minimum Cement Content: 5.5 sacks/cu.yd. for 3500 psi, 6.0 sacks/cu.yd. for
4000 psi. '

Coarse Aggregate: MDOT 6A

Sand: MDOT-2NS

Maximum Water-Cement Ratio: 5.0 gal./sack

Entrained Air Content: 5-8%

Maximum Slump: 3-1/2"

Minimum Compressive Strength: i.e. fc' (28 day) 4000 psi floors and slabs on
grade, all other 3500 psi.

eid c: & aNARCS\0401 1IN03300
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03300.3
ECTION | CAST-IN-PLACE CONCRETE

B. Admixtures: Approval of PRIME CONTRACTOR required. Use in
accordance with the manufacturer's instructions.

C. If the SUBCONTRACTOR intends to place concrete by pumping, the mix
design shall be prepared’ in accordance with these specifications and the
recommendations of ACI 304.

2.03 FABRICATING REINFORCEMENT:
A. Fabricate in accordance with approved shop drawings and ACI 315.
/
B. Reinforcing splices: Class B unless otherwise shown.
PART 3 - EXECUTION
3.01 PERFORMANCE:

In accordance with the requirements of ACI 301, Chapters 4 thru 13, 17 and 18.

eid c: & aNARCS\0401 1\D3300



05531.1
SEQ "TION 05531 _ STEEL GRATING
PART 1 - GENERAL '
1.01 DESCRIPTION:
A. The work includes all steel grating, including accessories.
1.02 SUBMITTALS:
A. Submit shop drawings showing all locations and fabrication dimensions; type,

detail, and location of anchorages; and location and detail of all openings
greater than 4 inches in any direction.

B. Submit material certifications and product data, if requested.

PART 2 - PRODUCTS

2.01 MATERIALS:

A. Steel shall conform to ASTM A425 or ASTM A569.
2.02 FABRICATION:

A. Field verify all dimensions prior to fabrication.

B. Bcaring bar size shall be as noted on the drawing.

C. All grating shall be banded.

D. ‘All grating shall be hot-dip galvanized in accordance with ASTM A123.
PART 3 - EXEC TION | |
3.01 INSPECTION:

A. Check supporting members for correct layout and alignment.

B. Verify that surfaces to receive metal grating are free of debris.
C. Do not proceed with installation until defects are corrected.

3.02 INSTALLATION:

A. Install metal grating units and accessories in accordance with manufacturer's
recommendations and approved shop drawings.
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05531.2

ECTION 1 ‘ STEEL GRATING
B.  Touch-Up Painting:

1. . Touch-up galvanized surfaces with galvanized repair paint applied in
accordance with manufacturer's instructions.

C. Do not use grating units for storage or working platforms until permanently
secured in position.

D. Assure that construction loads do not exceed carrying capacity of grating.
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16010.1

SECTION-16010 - ELE ICAL GENERAL PROVISI
PART 1 - GENERAL

1.01 SECTION INCLUDES:
A. General provisions for electrical work.
1.02 STANDARDS: |
A. Applicable Standards and Codes:
1. Institute of Electrical and Electronic Engineers (IEEE).
2. Underwriters Laboratories, Inc. (UL).
-3, National Electrical Manufacturers Association (NEMA).
4. National Electrical Code (NEC).
S. American Society for Testing and Materials (ASTM).
6. American National Standards Institute (ANSI).
7. National Board of Fire Underwriters (NBFU).
8. National Fire Protection Association (NFPA).
9.  National Electrical Contractors "Standard of Installation" (NECA)
10. Joint Industxjal Council (JIC).

11. Code of Federal Regulations (CFR). Title 29 Labor, Subpan S-
Electrical. .

B. Where quantities, sizes, or other requirements shown on._the drawings or
specified herein exceed the requirements of the above standards and codes,
the drawings and specifications shall govern.

1.03 SUBMITTALS:

A. Prepare and maintain record drawings current with work completed. Submit
to PRIME CONTRACTOR on completion of project.

B. Provide records of insulation test (megohm check) on buried conductors
directly buried.
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16010.2

SECTION 16010 ELECTRICAL GENERAL PROVISIONS

1.04

1.05

1.06

1.07

1.08

C. ‘After award of the contract and prior to starting any work the
SUBCONTRACTOR shall submit to the PRIME CONTRACTOR:
1. Work schedule detailing dates of principle events and completion date.

CLEARANCES:
A.  Equipment:

1. Maintain clearances from electric panels, and other electrical
installations as required by NEC and CFR.

2. Maintain working clearances around electrical equipment as required
for proper maintenance and operation.

IDENTIFICATIONS:
A. Provide identification signs on all equipment, switches, breakers, and panels. -
B. Provide a type written circuit identification schedule in distribution or load

center under glass or plastic. Each circuit to be identified by load.
CODES AND STANDARDS:

A. These specifications are minimum requirements and shall govern except
where made more stringent by other sections of this specification or local,
state, or federal laws or regulations. In the event of conflict between these
specifications and applicable codes and regulations, the codes and regulations
shall govern. :

SERVICE APPLICATIONS:

A. The SUBCONTRACTOR is responsible to make application for electrical -
service. The cost of this service will be included in Bid amount.

B. Arrange for any temporary electric service or other means of obtaining
temporary power. The cost of obtaining and the use of such power will be
paid for by the SUBCONTRACTOR. '

PERMITS, INSPECTIONS AND UTILITY CONNECTIONS:

A. Obtain all necessary permits and pay all fees in connection with all permits,
inspections, and approval by the proper authorities in local jurisdiction of such -
work. Obtain certificate of satisfactory inspection prior to having electric
utility install watthourmeter. Utility company installation and premium
charges in all forms are to be paid by the SUBCONTRACTOR. The
SUBCONTRACTOR shall ascertain these charges prior to bidding.
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16010.3

1 ELECTRICAL GENERAL PROVISION

PART 2 - PRODUCT

MATERIALS:

2.01

A.

All electrical equipment and material shall be furnished new and shall be
accepted, or certified, or listed or labeled or otherwise determined to be safe’
by a nationally recognized testing laboratory (NPTL) which in this case is
Underwriters Laboratory Inc. (UL).

1. Equipment shall be accepted, certified, listed or labeled by
Underwriters Laboratory, Inc. (UL).

2. Equipment or material accepted certified, listed or labeled by an
accepted NRTL shall be used in preference to equipment or material
that does not have that acceptance.

Substitutions for materials and equipment listed herein must be of equal
standards, quality and desired operation, or superior. There will be no
approval or consideration for approval of equipment or material submittals for
substitution prior to Award of the Contract.

All packaged equipment shall be completely factory wired prior to delivery to
the job site. Connection to and bonding of this equipment is required under
this section of the specifications.

1. Check all prewired controls before energizing to verify that all internal
wiring is properly coordinated to the voltage to be applied.

2.02 SHOP/FACTORY/FINISHING:

PART

3.01

A. Provide baked enamel finishes on exposed surfaces.
B. Provide galvanized finishes for damp or wet locations.
C. Touch up or refinish damaged paint.
- EXECUTION
INSTALLATION:
A. Provide and install all equipment as specified, required or implied in this

specification except as noted. This requirement shall include all labor,
materials, and incidentals in a manner consistent with good practice necessary
to a complete operable installation.
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16010.4

SECTION 16010 _ ELE ICAL GENERAL PROVISION
B. Cooperation ~with other trades shall be implemented by the

SUBCONTRACTOR and to be carried on simultaneously or sequentially with
the electrical work. This requirement is to facilitate construction to proceed
with no harm to the PRIME CONTRACTOR due to the absence of
cooperation. All other drawings and sections of the specifications shall
become part of the electrical specifications as they relate to electrical work.

Verify equipment dimensions to insure dimensional compatibility.

All excavation, backfiling, and concrete work shall conform to the applicable
sections of these specifications.
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16111.1

SECTION 16111 | CONDUIT
PART 1 - GENERAL

1.01 SECTION INCLUDES:
A. Electrical conduit systems.
1.02 RELATED SECTION:
A. SECTION 16131 - Junction, Pull and Outlet Boxes.
PART 2 - PRODUCTS
2.01 CONDUIT:

A. Provide electrical metal tubing (EMT), galvanized, conforming to UL 797 and
ANSI C80.3.

2.02 COUPLINGS AND CONNECTORS:

A. For electrical metal tubing, provide couplings and connectors to be
compression gland, liquid tight type.

2.03 FITTINGS:
A. UL listed.

B. For metallic conduit, liquid tight, malleable iron or in on alloy a1urr_1inum alloy
body and cover and stainless steel screws.

2.04 CLAMPS & HANGERS:

A. Hot dipped galvanized malleable iron straps with back spacers, and hot dipped
galvanized strap hangers with zinc plated threaded rods and hardware.

PART 3 - EXECUTION
3.01 INSTALLATION:
A. Install the conduit in accordance with the manufacturer's recommendations.
In no event shall the conduit size be less than required by National Electric

Code for the wire size and number indicated.

B. Use electrical metal tubing (EMT) for all exposed conduit installations.
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16111.2

SECTION 16111 CONDUIT

C. Run conduit vertical or horizontal, except when in concrete slab or run under
base slab.

" D. _ Bends shali be standard ells with a maximum equivalent of four quarter bends
in any run between pulling joints.

E. Fasten all conduits entering boxes with locknut and bushing in the inside and
locknut on the outside. Conduit should enter through only bottom of boxes
unless otherwise specified.

F. Clean all conduit thoroughly inside and outside after installation and just
before pulling cables. All conduits not terminated in metal fittings or metal
cabinets and secured with locknuts shall be terminated with grounding
bushings. '

G. Install only undamaged conduit. Plug ends to prevent entry of dirt and
moisture.
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16120.1

ECTION 1612 AND CABLE
PART 1 - GENERAL

1.01 SECTION INCLUDES:
A. Wire and cable for all applications.
PART 2 - PRODUCTS
2.01 LOW VOLTAGE, LIGHTING AND POWER CONDUCTORS:

A. Conductors provided on 120/240 volt power and lighting systems to be
stranded per ASTM B-8 soft drawn copper.

B. Insulation system shall be type THWN rated 600V as defined and 11sted in
- Article 310 of NEC.

C. Minimum size conductor utilized shall be #14 AWG for control circuits and
#12 AWG for power and lighting circuits.

D. Color code conductor insulation as follows:
Line Voltage - Black
Grounding Conductor - Green
Neutral - White
Control - Red
DC Circuits - Blue
Voltage from External Source - Yellow

Color shall be integral with the insulation compound applied by cable
manufacturer.

2.02 DIRECT BURIAL LOW VOLTAGE, LIGHTING AND POWER CONDUCTORS:
A. Electrical cable used for underground direct burial use shall have copper
conductors and be Type UF or USE as defined and listed in Article (339 Type
UF) (338 Type USE) of NEC.
PART 3 - EXECUTI

3.01 LOW VOLTAGE LIGHTING AND POWER CABLES:

A. Install only after completion of work which mlght cause damage to wires or
conduit.
B. Clean out or replace conduit in which dirt, water, concrete, or other foreign

matter has been allowed to accumulate, before installing wiring.
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16120.2
SECTION 16120 WIRES AND CABLES
C. Identify each end of each conductor by wire marking tape or sleeve. Mark on
outer cover giving voltage, type, size and circuit number.
D. Splices:
1. No wire splices allowed in entire length of conduit or raceway.
2. Make splices in electrical enclosures.
3. Splice insulation: Equal to original factory insulation. Water proof
where below grade.
E. Termination of conductors:
1. At distribution equipment containing aluminum bus bars; use
aluminum/copper lugs rated and approved for the application.
F. Provide separate conduit for each type of circuit (power, controls, and
communications). :
G. Conductors termihating at outlets shall be left not less than 8 inches long

within outlet box.

3.02 " DIRECT BURIED LOW VOLTAGE LIGHTING AND POWER CABLES:

A.

B.

E.

Install only after completion of work which might cause damage to wires.

Cable splices:

1. None allowed for circuit specified.
Install at minimum depth of 24 inches:

1. Cover with with red polyethylene marker tape continuously marked
"Caution: Buried Electrical Cable" located 12"above cable.

2. Encase all direct buried cable in 6 inches of sand.

At termination points mark on outer cover given voltage, type, size:

1. In addition, identify each end of each conductor by wire marking tape
or sleeve.
2. Use insulated type compression type lugs.

Provide results of Insulation Tests before line is energized.
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E 16131 JUNCTION, PULL AND OUTLET BOXES
PART 1 - GENERAL

1.01 SECTION INCLUDES:
A. Junction boxes, pull boxes, and outlet boxes.
1.02 RELATED SECTIONS:
A. SECTION 16111 - Conduit.
B. SECTION 16140 - Wiring Devices.
W
2.01 JUNCTION, PULL, AND OUTLET BOXES:
A. All boxes used oufdoors shall have malleable iron body and cover with
stainless steel screws. The finish shall be zinc electroplate and aluminum

polymer enamel.

B. All boxes shall be UL listed and conforrrﬁng to area classification. Boxes
shall be NEMA 4.

PART 3 - EXECUTION

3.01 INSTALLATION:
A. Clean interior of boxes of moisture, dirt, metal filings or other foreign matter.

B. Assure that all condauit fittings that enter the box are tight and secure.
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SECTION 16140 IRING DE
PART 1 - GENFRAL

A.

1.01 SECTION INCLUDES:

Wiring devices. |

1.02 RELATED SECTIONS:

A. SECTION 16131 - Outlet Boxes.
PART 2 - PRODUCTS

2.01 RECEPTACLES:

A.

Provide one (1) standard duplex receptacle as specification grade, full gang
size, polarized, duplex, parallel blade, rated at 15 amperes, 120 volts, conform
to NEMA 5-15R and Federal Specification WC596. Receptacle shall be
Hubbell 5262 or equal by Leviton or GE.

Provide one (1) standard duplex receptacle as specification grade, full gang
size polarized, duplex, parallel blades, grounding type, rated at 20 ampere,
120V conforming to NEMA 5 - 20R. Receptacle shall be Hubbell 5362 or
equal by Leviton or GE.

Provide one (1) single receptacle as specification grade locking type with
ground rated 30 ampere 120 volt conforming to NEMA L5-30R receptacle
shall be Hubbell 2610A or equal by Leviton or GE.

Provide one (1) male plug for 30A locking type receptacle. Plug shall be
Hubbell 2611 or equal by Leviton or GE. Deliver to the PRIME
CONTRACTOR. Obtain signed receipt and mail to Mr. M. Lawson at WW
Engineering & Science.

Provide weatherproof receptacles with spring door type covers.

Nameplates: Provide engraved plastic for receptacles indicating voltage,
phase and amperes.

PART 3 - EXECUTION

3.01 INSTALLATION:

A.

B.

Mount receptacles on service entrance panel not less than 48" above grade.

Provide wiring on the plywood panel in conduit.
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16160.1

SECTION 16160 _ MAIN SWITCHBOARD AND PANELBOARDS
PART 1 - GENERAL '

1.01 SECTION INCLUDES:
A. Main load center.

PART 2 - PRODUCTS

2.01 LOAD CENTER:

A. Provide UL listed as approved for service entrance, dead front with door load
center box and front with corrosion resisting phosphate treatment. Load
center enclosure shall be NEMA 3R.

B. Load center shall be plug-on type construction. All current carrying parts of
the bus assembly shall be plated. The bus assembly shall be enclosed in a
steel cabinet. A ground kit shall be provided for load center.

C. Branch circuit breakers shall be molded case circuit breakers, plug-on type,
toggle action, quick-make, quick-break, with trip free position separate from
either ON or OFF positions. All multipole breakers shall be single operating
handle, common trip type. Circuit breakers short circuit ratings shall be
10,000 AIC. Circuit breakers shall be UL listed.

D. Mains current and voltage rating, type of installation, number and rating of
branch circuit breakers are as follows:
200A Main circuit breaker at 120/240V 1 @ 3W:

Branches
1- 100 A 2P trailer service
1- 15A GFI/1P 15A receptacle

1- 20A GFI/1P 20A receptacle
1- 15A 1P 15A site light
I- 30A GFI/1P 30A receptacle

E. Ground fault interrupting type circuit breaker shall be provided on circuits
where receptacles are outdoors or in wet locations.

F. Load center design based on Cutler Hammer CH20JJM200R. Equal
equipment by Square D, Westinghouse, G.E., or ITE acceptable. '

PART 3 - EXECUTION
3.01 INSTALLATION:

A..  Install load center on a outdoor plywood panel adjacent service entrance
metering pole. Support panel on 4" x 4" treated lumber posts.
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16160.2
SECTION 16160 MAIN SWITCHBOARD AND PANELBOARDS
B. Ground the load center to the ground system required in National Electrical
Code.
C. All wiring terminations to be marked as to wire number or circuit number.
D. Prepare and affix typewritten directory to inside cover of load center
indicating loads controlled by each circuit.
E. Load centers to be mounted on square with vertical and horizontal lines.
F. Provide connection from 100A breaker in load center to construction trailer

on site. Use #2 type USE cable. Provide three (3) USE conductors and a #6
bare copper grounding electrode conductor. Provide protection for cable on
vertical runs above grade, and keep spacing of USE and ground conductors at
a minimum,
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ECTI 16421

PART 1 - GENERAL

16421.1

LIGHTNING ARRE

1.01 DESCRIPTION:

A. The work includes lightning arresters for power service protection.

PART 2 - PRODUCT

2.01 MATERIALS:

A. Provide Low Voltage Lightning and AC Surge Arrester:

1.

2.

3.

4.

5.

PART 3 - EXECUTT

120/240V single phase rated.

Rated for service entrance.

Listed and labeled by U.L.

Have conduit connection for attaching to load center enclosure.

Manufacturers: General Electric, Square D, Westinghouse, or equal.

N

3.01 INSTALLATION:

A. Lightning arresters shall be installed in accordance with applicable codes and
_[EEE standards.
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SECTION 16430 ' METERIN
PART 1 - GENERAL

1.01 DESCRIPTION:
A. The work includes the installation of metering.
1.02 SPECIAL CONDITIONS:
A, Service metering shall be arranged for by the SUBCONTRACTOR on behalf

of the PRIME CONTRACTOR. Payment shall be made by the
SUBCONTRACTOR.

PART 2 - PRODUCTS
2.01 MATERIALS:

A. Main service metgring shall be furnished by the electric utility company..
Meter socket to be installed by SUBCONTRACTOR.

- B. Provide wood pole for service entrance weather head and meter.
Weatherhead to be at least 20 feet above grade.

PART 3 - EXECUTION
3.01 INSTALLATION:

A. Service metering shall be installed in accordance with electric utility
‘company's standards.

B. Weatherhead installation and service entrance conductor shall be in conduit
and be in accordance with the National Electrical Code.
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16450.1

SECTION 16450 ' GROUNDING
PART 1 - GENERAL

1..01 SECTION INCLUDES:
A. Equipment for an effective grounding system.
1.02. STANDARDS:
A. IEEE Standard 142-1982
B. N.E.C. Article 250.
PART 2-- PRODUCTS
2.01 GROUNDING ELECTRODE:
A. Grounding electrode to be ground rods.
B. Ground rods shall be bonded copper type, steel core with thick copper
covering inseperable bonded together 1" X 40 ft length. Ground rod

couplings are to be used if rod length of greater than 10 feet is required.

2.02 GROUNDING CONNECTIONS:

A. To be thermoweld when concealed.
B. To be mechanical where exposed to view.
C. Where the grounding conductor penetrates a concrete surface use a 5/8 inch

solid copperweld rod or a thermoweld antisyphon water stop.
2.03 GROUNDING ELECTRODE CONDUCTOR:

A. Grounding electrode conductor shall be sized in accordance with Table 250-
94 of N.E.C. and shall be copper

2.04 EQUIPMENT GROUNDING CONDUCTORS:

A. Equipment grounding conductors shall be copper sized in accordance with
Table 250-95 of NEC.

PART 3 - EXECUTION
3.01 INSTALLATION:

A. Provide ground resistance tests of ground rod shall be made and results signed
as correct by the SUBCONTRACTOR.
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16450.2

SECTION 16450 | RQUNDIN
B. Provide grounding with Ground rod of length specified to achieve a ground

resistance of 25 ohms or less. If 25 ohms is not reached with one rod,
additional rods connected in parallel will be required. Provide additional rod
a minimum of 20 feet from first ground rod. Provide proposed extra charge
for the additional ground rod.

Bond the non-current carrying parts of all electrical equipment installed under
this contract including metallic raceways, raceway supports, motors,
equipment enclosures, and metallic cable sheaths by means of bare copper
cable or copper strap to the station grounding system.

Ground conductors are to be securely connected inside the junction boxes or
enclosures. Ground conductors to be terminated at the ground bus. Splices in
ground conductors shall be made by the "Cadweld" process by Erico products,
Inc., Continental Industries "Thermoweld", or equal.

Bond grounding conductor from lightning arrester to ground rod systems.
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SECTION 16530 | | SITE LIGHTING
PART 1 - GENERAL '

1.01 SECTION INCLUDES:
A. The work includes site lighting.
1.02 WARRANTIES:

A. All site lighting units shall be fully warranted against defective workmanship
and materials for a period on one year.

PART 2 - PRODUCTS
2.01 SITE LIGHTING:

A. Provide one (1) 40 ft. (nominal) wood pole to provide 30 ft. mounting height
for luminaire. '

B. Ballast for the luminaire shall be integral with luminaix;e shall be reactor lag
type, be capable of starting lamp at temperatures of -20 F with a line voltage

variation of plus 10% and minus 10% from line voltage.

C.  Site Lighting Fixture Schedule:

Total LAMP
Type Description W No. W Type Mounting

1 - | GE2015A W 24" 171 1 150 | HPS 30' MH
mounting bracket, on wood pole
integral pre-wired '
photocell, with IES,
Type 5 light dis-
tribution including
lamp

PART 3 - EXECUTION
3.01 INSTALLATION:

A. All site lighting shall be installed in accordance with NEC and manufacturers
recommendations.

B. Provide connection from 15A 1P circuit breaker in load center to pole and

luminaire using #12/2C W ground type UF cable. Provide protection for type
UF cable on vertical runs above grade.
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WW ENGINEERING AND SCIENCE
ARCS PROGRAM MANAGEMENT OFFICE
U.S. EPA CONTRACT NO. 68-W8-0079

CERTIFICATION OF NONSEGREGATED FACILITIES

(a) "Segregated facilities,” as used in this provision, means any waiting rooms, work
areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker
rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housmg facilities provided for employees, that
are segregated by explxcn directive or are in fact segregated on the basis of race, color,
religion, or national origin because of habit, local custom, or otherwise.

(b) By the submission of this offer, the Offeror certifies that it does not and will not
maintain or provide for its employees any segregated facilities at any of its
establishments, and that it does not and will not permit its -employees to perform their
services at any location under its control where segrcgated facilities are maintained. The
Offeror agrees that a breach of this certxﬁcatlon is a violation of the Equal Opportunity
clause in the contract. : :

(c) The Offeror further agrees that (except where it has obtained identical certifications
from proposed subcontractors for specific time periods) it will --

(1) Obtain identical certifications from proposed subcontractors before the award
of subcontracts under which the subcontractor will be subject to the Equal
Opportunity clause;

(2) Retajn the certifications in the files; and

(3) Forward the following notice to the proposed subcontractors (except if the
proposed subcontractors have submitted identical certification for spe01ﬁc time
periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT
FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES.

A Certification of Nonsegregated Facilities must be submitted before the award of a
subcontract under which the subcontractor will be subject to the Equal Opportunity
clause. The certification may be submitted either for each subcontract or for all
subcontracts during a period (i.e., quarterly, semi-annually, or annually).

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

Company:

Signature:

Title:

Date:
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~ Signature:

WW ENGINEERING AND SCIENCE
ARCS PROGRAM MANAGEMENT OFFICE
U.S. EPA CONTRACT NO. 68-W8-0079

PREVIOUS CONTRACTS AND COMPLIANCE REPORTS

The Offeror represents that --

(a) It has, has not participated in a previous contract or subcontract subject
either to the Equal Opportunity clause of this solicitation, the clause originally contained
in Section 310 of Executive Ordér No. 10925, or the clause contained in Section 201 of
Executive Order No. 11114:

() I has, has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.

Company:

Title:

Date:
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- Company:

WW ENGINEERING AND SCIENCE
ARCS PROGRAM MANAGEMENT OFFICE
US. EPA CONTRACT NO. 68-W8-0079

CLEAN AIR AND WATER CERTIFICATION

The Offeror certifies that --

(a) Any facility to be used in the performance of this proposed contract is is not
listed on the Environmental Protection Agency List of Violating Facilities;

(b) The Offeror will immediately notify the Contracting Officer, before award, of the
receipt of any communication from the Administrator, or a designee, of the
Environmental Protection Agency, indicating that any facility that the Offeror proposes
to use for the performance of the contract is under consideration to be listed on the EPA
List of Violating Facilities; and :

(c) The Offeror will include a certification substantially the same as this certification,
including this paragraph (c), in every nonexempt subcontract.

Signature:

Title:

Date:
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WW ENGINEERING AND SCIENCE
ARCS PROGRAM MANAGEMENT OFFICE
US. EPA CONTRACT NO. 68-W8-0079

-CERTIFICATION REGARDING DEBARRED,
SUSPENDED AND INELIGIBLE CONTRACTORS

The Offeror certifies that his fim is not included or pending inclusion on the
Consolidated List of Debarred, Suspended, and Ineligible Contractors.

Company:

Signature:

Title:

Date:
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WW ENGINEERING AND SCIENCE
EPA Contract No. 68-W8-0079
Business Classification Certification
The undersigned certify that our company is a :
Small Busineéé (SB)
Small Disadvantaged Business (SDB)

Women-Owned Business (WOB)-

- Not aSB, SDB, or WOB

8(a) Certified
Yes

No

Company Name:

Address:

Company Official Signature:

Title:

Date:

cid c: & a: ARCS\D401 INSection]
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Sheet 1
SITE LOCATION MAP

Albion-Sheridan Township Landfill
Albion, Michigan

June 1992 04011.02

e WW Engineering & Sclence
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SITE PLAN VIEW

ALBION—SHERIDAN TOWNSHIP LANDFILL
ALBION, MICHIGAN

APPROXIMATE SCALE IN FEET

JUNE, 1992 04011.02




3 Q" ” & 10'=0" 6"
& 7 /% 10'—0" 6 m _ -
Z ” ,— ”
6" CURB Q y 1 1/4 1'—6” 1 1/4
CURB
- . -8
Qo ‘ HP. ELEV ~ T/CURB
£ s \Jx ELEV. 00.00
@ LS o 7; e X e X e X e X e X X —— X
oy O . 2'x3" KEYWAY T e
lq] WITH 6" PVC ¢ A &Y -., SRl el AT w
T_' WATERSTOP (TYP.) ' :. T .-_.-..::,' P Y WWF' 4x4_w4xw4 (TYP.)
| . - ® MID—DEPTH
L A °© . \_, 12" COMPACTED
sump x ———1] S35 e ' GRANULAR MATERIAL
4" DEEP 19 /41 Lottt |
! (&_SECTION
o % : SLOPE 4 7= - W SCALE: 1/2" = 1'=0" . ‘ J /4 (TP
. [ o n__ - o .
M N I H.P.\—/ V—-T/CURB 10 1/4 3'-3 1/4 . ] .
- | ELEV. -6 |4 ELEV. 00.00 - B. 1/4"x3/4"x0"—4 |
W—19-4(1 1/4x3/16); WITH 1" HOOK @ .
GALVANIZED LP. 18" 0.C. A .
GRATING : ELEV. ~7" 3 <
| . L1 1/2x1 1/2
‘ ' GENERAL_NOTES x1/4" (GALVANIZED)
1 COMPACTED GRANULAR FILL SHALL MEET THE GRADATIONAL RAERaY
™ === REQUIREMENTS FOR MDOT CLASS | MATERIAL, AND SHALL BE 3/16
@ COMPACTED TO 95% OF THE MAXIMUM DRY DENSITY AS
ol _PLAN_ DETERMINED IN ACCORDANCE WITH ASTM STANDARD D—1557 - m DETAIL
SCALE 1/4" = 1'—0 (MODIFIED PROCTOR). Q y SCALE: 1 1/7 = 1—0"
PROVIDE 1" BEVELED EDGES ON ALL PERMANENTLY EXPOSED
} SURFACES OF CONCRETE SLABS & STRUCTURES.
i MINIMUM. COMPRESSION STRENGTH(F’c): 4,000 PSI.
: T MINIMUM CEMENT CONTENT: 6.0 SACKS PER CUBIC YARD FOR
2 4000 PSI. -
. MAXIMUM SLUMP: CONCRETE SLABS 3 1/2".
. ENTRAINED AIR: 5 TO 8%
= AGGREGATE: COURSE — MDOT 6AA; FINE — MDOT 2NS.
T | WELDED WIRE FABRIC (FLAT SHEET) SHALL CONFORM
~WWF 4x4—WaxW4 (TYP.) - TO ASTM 185. : \
12" COMPACTED ® MID—-DEPTH CONCRETE FINISH: CONCRETE SLAB SHALL HAVE A TEXTURED
GRANULAR MATERIAL BROOM FINISH.

¥W¥ Engineering & Soisnce, Inc.

/ B\ SECTION
\83|s3/ scae: 1/2 = 1-0°

ALL CONCRETE CONSTRUCTION SHALL COMPLY WITH ACI
"SPECIFICATIONS FOR STRUCTURAL CONCRETE"™ 301-84.

WGJ081092

JUNE, 1892

SHEET 3

DECONTAMINATION PAD
- PLAN & SECTION

ALBION-SHERIDAN TOWNSHIP LANDFILL
ALBION, MICHIGAN

04011.02



WW Engineering & Sclence
Govemmcntal Services Division ¢ Environmental Services DlVISlon
Facilities Engineering & Construction Management Dlvnslon
Environmental Laboratory Division
/ 5555 Glenwood Hills Pkwy, SE; Grand Rapids, Ml 49588-0874; (616) 942-9600

Facsimile Transmlssmn Leadsheet

Date: Q»M—Q/ QA’ [qﬁl/

Leadsheet 4—0 ge(s)

Name of Sender: MW ‘
Company:_\AlSA)_ES__ Department: ARCS i
Project No.: _@cQQZQ_B_O_

FAX Number: (616) 942-6499

e -
Name of Recipient: \.LC/ & ?/'Z)‘Mc\z,@/‘z)%

Company: KS( R Department:

FAX Numberzw Phone Number: G/Vv\ %(a-
1874 - D260

Subject:

ments: Mu«w _Qa. ( <o

Cam

Initials of Sender: P% Date: (9|24




WW Engineering & Science
Governmental Services Division » Environmental Services Division
Facilities Engineering & Construction Management Division

Environmental Laboratory Division
5555 Glenwood Hills Pkwy, SE; Grand Rapids, Ml 49588-0874; (616) 942-9600

Facsimile Transmission Leadsheet

Date:%_wng_ 24 ;

Leadsheet + . 5
N

Name of Sender:

Company: \I\f\/\) ES .
Project No.: O4000.3O

FAX Number: (616) 942-6499

Name of Recipient: QO‘V\ Shoan

Qaznﬁ{;__m_ :
Company: Emv. Department:

FAX Number: (3!3) 44’% - Phone Number: ) & ¥-
95 89 9580

Subject:

Comments: dc[o@%a@wm\ A/O. / ‘720

S

Initials of Sender: QQ Date: (g/cla,(




WW Engineering & Science
Governmental Services Division « Environmental Services Division
Facilities Engineering & Construction Management Division

Environmental Laboratory Division
8555 Glenwood Hills Plkwy, SE; Grand Rapids, Ml 49588-0874; (616} 942-9600

Facsimile Transmission Leadsheet

Date: QLIMQA Q4, Wq,l)

Leadsheet + 5 Page(s)
Name of Sender: _(_AUX (IHELG T
Company: WWES Department: _A4RC S

. Project No.: C4000.30
~FAX'Number: (616) 942-6499

Name of Recipient: T Am W
Company: ‘HWL« m Department:

FAX Number: @U) gspé "'0 Phone Number: {3]7) g% -
AT56 275 |

Subject:

Comments:@iwu/\m, Mo. l ~+o
QT ! FooldS &7

Initials of Sender: @ Date: (0 /24|




WW Engineering & Science
Governmental Services Division ¢ Environmental Services Division
Facilities Engineering & Construction Management Division

Environmental Laboratory Division
5555 Glenwood Hills Pkwy, SE; Grand Rapids, Ml 49588-0874; (616) 942-9600

Facsimile Transmission Leadsheet

Date: Qrwwz, 9«4- ; [ﬁq‘l)

Leadsheet +_0 5 Page(s)

Name of Sender:w de 5

Company: WWES Department: Agcs
Project No.: DAoon. RO

FAX Number: (616) 942-6499

Name of Recipient: C—rm DMA
Company: (:‘)Mq‘/-\ E/V\W. Department:

FAX Number:(ﬂ?}g_j_gﬂ_‘; Phone Number: (——L—)—S 3) 7%9-

200 TIsS

Subject:

Initials of Sender: ﬁwu/ Date: é/2_4z .




WW Engineering & Science
Governmental Services Division » Environmental Services Division
Facilities Engineering & Construction Management Division

Environmental Laboratory Division
8555 Glenwood Hills Pkwy, SE; Grand Rapids, Ml 49588-0874; (61 6) 942-9600

Facsimile Transmission Leadsheet

Date: %wl 14—-. 1993

Leadsh_eei+ S — Page(s) ,
Name of Sender: @M/Q W«&Qé]dw\-— J
Company: \\)\A/ES Department:

Project No.: Odo0o0.30

FAX Number: (616) 942-6499

Name of Recipient: S-' SM&-«KM
Company: —T- @ 1. Department:
FAX Number: (‘5 ‘7> 293~ Phone Number: _@7)_3_0@:

S6S0 G400

Subject:

Corpments: MMAM “0. { “(’o
Conifisscticin of Fald Suppek (ren_

6
Initials of Sender: M Date: /Z§/




WW Engineering & Science
Governmental Services Division « Environmental Services Division
Facilities Engineering & Consltruction Management Division

Environmental Laboratory Division
5555 Glenwood Hills Pkwy, SE; Grand Rapids, Ml 49588-0874; (616} 942-9600

Facsimile Transmission Leadsheet

Date: Q,Me, ;Mr’ 99 2

Leadsheet + _—_ S Page(s)
Name of Sender: - X TR N
Company: _ WWE S Department: ARc s

Project No.: . O4000. 30

FAX Number: (616) 942-6499

Name of Recipient: QO«C\N\.« 52}‘@@4

Company:w Department:
FAX Number: I4|4> 129=_ Phone Number:(4(4-> 724 -
4 3@/{;—; 42065

Subject:

Comments: WW MO‘ { o

Initials of Sender: S(D Date: (9 /24




WW Engineering & Science
Governmental Services Division « Environmental Services Division
Facilities Engineering & Construction Management Division

Environmental Laboratory Division
5555 Glenwood Hills Plawy, SE; Grand Rapids, Ml 49588-0874; (616) 842-9600

Facsimile Transmission Leadsheet

Date: Q'WML ?\47, ICIQQJ

U
Leadsheet + S Page(s)
Name of Sender: __ g/Q Maldeon— _
Company: \A)\UES Department: AKCS

Project No.: _ O4Q &) . 36D

FAX Number: (616) 942-6499

Name of Recipient: (a\—z'/év &VXA NN
Company: AMAOY\ fmti’tf) Deparfment: _
FAX Number: (&1&) 344 Phone Number:@@_ﬂ

044 0520

Subject:

Comments:r Wﬂm /\}0‘ l \+O

Initials of Sender: P% . Date: (/24




WW Engineering & Smence
Governmental Services Division « Environmental Services Division
Facilities Engineering & Construction Management Dnvnslon

Environmental Laboratory Division
5555 Glenwood Hills Plewy, SE; Grand Rapids, Ml 49588-0874; (6 1 6) 942-9600

Facsimile Transmission Leadsheet

Date: Qm@ “ Ha2

Leadsheet + Page
Name of Sender: @(M/Q Md d\/w/ .
Company: WWES Department: ARAS

Project No.: _24-0 00, 3o
FAX Number: (616) 942-6499

Name of Recipient: \O«U-Q, %AW

Company: (V E—r& Department

FAX Number: L&l@_ﬂaéci Phone Number: 4&[&)_(0_@4—__

5007

Subject:

Comments: &aQaQOM_&M MO. ( \(O

Initials of Sender: 3/0 Date: (p/24{




WW Engineering & Science
Governmental Services Division » Environmental Services Division
Facilities Engineering & Construction Management Division

Environmental Laboratory Division
" 5555 Glenwood Hills Plawy, SE; Grand Rapids, Mi 49588-0874; (616) 942-9600

Facsimile Transmission Leadsheet

Date: Qu,wz, 24 992

Leadsheet + S Page(s)

NameofSénder: VAA/Q\ ) KA~ Y
Company: W\A)E.S | 'Depanment: A@C'/ﬁ
Project No.: _ O4000. 3O

FAX Number: (616) 942-6499

Name of Recipient: M@Aﬂvm
Hodab lndon
Company:

Department:

FAX Number:(faﬂa)_(o_g&_‘i Phone Number: \/Zo(fa) L3S -

|39 0 5S4

Subject:

Comments: WM /da,[ ‘%o

MMAWL/);’/ db{ Feeld 5%&7}(

Initials of Sender:  ¢/)wg_ Date: é’/Z,sl






